

STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS

PROJ. REFERENCE NO.	SHEET NO.
U-5888	X-1A

NOTE: EMBANKMENT COLUMN DOES NOT INCLUDE BACKFILL FOR UNDERCUT.

CROSS-SECTION SUMMARY

Note: Approximate quantities only. Unclassified Excavation, Borrow Excavation, Fine Grading, Clearing and Grubbing, and Removal of Existing Pavement will be paid for at the contract lump sum price for "Grading."

Station	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	Undercut (cu. yd.)	Station	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	Undercut (cu. yd.)	Station	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	Undercut (cu. yd.)	Station	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	Undercut (cu. yd.)	
-RAB-				15+00.00	1	1	0	-DR1-								
10+00.00	0	0	0	15+25.00	1	6	0	10+25.00	0	0	0					
11+00.00	4	896	0	15+40.00	0	17	0	10+50.00	8	39	0					
12+25.00	0	1407	0	15+58.00	0	33	0	10+75.00	15	29	0					
13+30.00	30	821	0	-Y2-				11+00.00	17	19	0					
-L1-				16+35.00	0	0	0	11+25.00	17	24	0					
10+60.00	0	0	0	16+50.00	0	25	0	11+50.00	16	27	0					
11+00.00	10	5	0	16+75.00	1	24	0	11+70.00	11	20	0					
11+50.00	41	21	0	16+90.00	1	1	0	12+00.00	15	36	0					
12+00.00	64	33	0	-Y3-				12+20.00	12	23	0					
12+50.00	72	44	0	11+50.00	0	0	0	12+40.00	14	12	0					
13+00.00	65	49	0	11+75.00	1	4	0	12+70.00	16	4	0					
13+50.00	45	50	0	12+00.00	1	10	0	12+92.37	6	5	0					
14+00.00	18	49	0	12+35.00	0	12	0									
14+50.00	0	140	0	-Y4-												
15+00.00	0	300	0	14+00.00	0	0	0									
15+20.00	0	168	0	14+50.00	13	12	0									
-L2-				15+00.00	17	103	0									
16+75.00	0	0	0	15+50.00	4	234	0									
17+00.00	17	17	0	-Y5-												
17+50.00	27	18	0	10+00.00	0	0	0									
18+00.00	6	26	0	10+50.00	39	2	0									
18+50.00	6	34	0	11+00.00	45	1	0									
19+00.00	8	25	0	11+50.00	60	0	0									
19+50.00	12	20	0	12+00.00	56	5	0									
19+85.00	9	6	0	12+50.00	166	15	0									
20+00.00	4	0	0	13+00.00	259	65	0									
20+50.00	15	0	0	13+50.00	120	213	0									
21+00.00	11	0	0	14+00.00	20	317	0									
21+50.00	7	4	0	14+50.00	17	400	0									
22+00.00	7	16	0	15+00.00	0	721	0									
22+50.00	8	17	0	15+50.00	0	1047	0									
22+80.00	3	3	0	15+75.00	7	395	0									
-Y1-				-Y6-												
10+44.00	0	0	0	10+50.00	0	0	0									
10+50.00	1	0	0	11+00.00	40	0	0									
10+75.00	11	4	0	11+50.00	105	96	0									
11+00.00	8	6	0	12+00.00	75	415	0									
11+20.00	2	6	0	12+43.00	9	502	0									
-Y2-																
14+78.00	0	0	0													