



TRAFFIC SHIFT AHEAD  
W31-1  
48" X 48"  
STA. 8+00 +/- -Y3-

W1-4R  
48" X 48"  
STA. 11+60 +/- -Y3-

STA. 12+50 +/- -Y3-  
BEGIN TEMPORARY PAVEMENT  
WIDENING AT PROPOSED  
ELEVATION AND CROSS SLOPE.

R11-2  
48" X 30"  
ROAD CLOSED  
W1-6R  
48" X 24"  
TYPE III BARRICADE

MATCHLINE SEE SHEET TMP-42

DOCUMENT NOT CONSIDERED FINAL  
UNLESS ALL SIGNATURES COMPLETED

NOTE:  
ALL PAVEMENT MARKINGS ARE EXISTING  
MARKINGS UNLESS OTHERWISE NOTED

PLAN PREPARED IN THE OFFICE OF:  
**PROGRESSIVE**  
DESIGN GROUP, INC.  
ENGINEERS • CONSULTANTS

APPROVED: *Tim Are* DATE: 09/22/21  
SEAL  
NORTH CAROLINA PROFESSIONAL ENGINEER  
SEAL 025465  
TIM ARE

DIVISION OF HIGHWAYS  
STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION  
WORK ZONE TRAFFIC CONTROL

TRANSPORTATION  
MANAGEMENT PLAN  
PHASE II DETAILS