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REPAIR

APPROACH SLAB

PLAN - WEST END PLAN - EAST END

STA. 10+00.00 -{-

BEGIN APPROACH SLAB

STA. 10+11.41 -{-

W.P. EB#1

STA. 65+52.11 -{-

W.P. EB#2

STA. 65+63.65 -{-

END APPROACH SLAB

FIDEL L. FLORES

DIEGO A. AGUIRRE

S-19

 

NOTES:

DATED 05/2019.

STATIONING, WORK POINTS AND SPAN LENGTHS BASED ON SURVEY

PROVISIONS. 

FOR BRIDGE DECK RIDEABILITY AND GROOVING, SEE SPECIAL

ROADWAY WIDTH (INSIDE FACE OF CURB).

APPROACH SLAB SCARIFICATION LIMITS ARE THE FULL CLEAR

IN SECTION 420-14(B) OF THE STANDARD SPECIFICATIONS.

BRIDGE DECK GROOVING QUANTITY BASED ON LIMITS REQUIRED

JOINTS, SEE "JOINT DETAILS SHEETS".

FOR CLASS II SURFACE PREPARATION LOCATIONS AT BRIDGE

ENCOUNTERED.

ANTICIPATED TO BE SUFFICIENT FOR THE ACTUAL QUANTITIES

ON THESE PLANS. THE CLASS II QUANTITIES INDICATED ARE

SIZE, THE CLASS II LOCATIONS HAVE NOT BEEN DELINEATED

PARTICULARLY NEAR JOINTS. HOWEVER, DUE TO THEIR SMALL

MINOR QUANTITIES OF CLASS II AREAS ARE ANTICIPATED,

2" BASED ON VISUAL INSPECTION.

ACTUAL AVERAGE COVER IS EXPECTED TO BE FROM 1•" TO

ENGINEER PRIOR TO BEGINNING SCARIFICATION.

BE DETERMINED BY THE CONTRACTOR AND PRESENTED TO THE

THE EXISTING BRIDGE PLANS. ACTUAL CONCRETE COVER SHALL

CONCRETE COVER FOR TOP BARS IN THE SLAB IS 2•" PER

TABLE.

QUANTITIES ENTERED INTO THE AS-BUILT REPAIR QUANTITY

DESCRIPTION OF THE REPAIRS AND ADJUST THE ACTUAL

ON THE DRAWINGS THE APPROXIMATE LOCATIONS AND

NECESSARY BY THE ENGINEER, THE ENGINEER WILL NOTE

REPAIRS NOT SHOWN ON THE DRAWINGS ARE DEEMED

WITH THE BEST INFORMATION AVAILABLE. IF ADDITIONAL

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN

VALUES FOR A SINGLE APPROACH SLAB OF THAT CONFIGURATION.

ESTIMATED QUANITITES ARE BASED ON THE ANTICIPATED

AS-BUILT REPAIR QUANTITY TABLE

ESTIMATE ACTUAL

14 SY

0.4 CY

95 SF

14 SY

14 SY

ESTIMATE ACTUAL

15 SY

0.4 CY

97 SF

15 SY

15 SY

EAST END

SCARIFYING BRIDGE DECK

CLASS II SURFACE PREPARATION

PC MATERIALS

PLACING & FINISHING PC OVERLAY

SHOTBLASTING BRIDGE DECK

CONCRETE DECK REPAIR FOR PC OVERLAY

GROOVING BRIDGE FLOORS

WEST END

- SY

- SY - SY

- SY
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