PROJECT REFERENCE NO.	SHEET NO.
U-5738	EC-3

RELEASE FOR CONSTRUCTION DATE: _____

DIVISION OF HIGHWAYS
STATE OF NORTH CAROLINA

SOIL STABILIZATION SUMMARY SHEET

MATTING FOR EROSION CONTROL

CONST SHEET NO.	LINE	FROM STATION	TO STATION	SIDE	ESTIMATE (SY)
5	-L-	33+68.8	39+20.2	LT	300
5	-L-	34+00.0	35+50+0	LT	45
5	-L-	39+85.0	40+73.7	LT	30
6	-L-	43+00.0	45+50.0	LT	170
6	-L-	45+32.1	50+29.8	LT	215
6	-L-	45+50.0	48+50.0	LT	185
6	-L-	48+50.0	49+00.0	LT	35
6	-L-	49+00.0	49+50.0	LT	30
6	-L-	52+00.0	53+50.0	LT	85
6	-L-	53+50.0	55+00.0	LT	95
6	-L-	54+20.6	60+07.5	LT	120
6	-L-	55+00.0	57+50.0	LT	155
7	-L-	60+47.2	68+29.0	LT	295
8	-L-	70+65.0	71+50.0	LT	60
8	-L-	71+03.6	76+44.9	LT	205
8	-L-	71+37.4	73+48.8	RT	40
8	-L-	71+50.0	73+00.0	LT	115
8	-L-	72+36.7	76+67.8	LT	105
8	-L-	75+00.0	77+14.7	LT	115
8	-Y5-	10+65.0	11+80.9	RT	55
			SUBTOTAL		2455
	MATTING FOR DEVICES & BASINS				21240
MISCELLANEOUS MATTING TO BE INSTALLED AS DIRECTED BY THE ENGINEER					13200
				TOTAL	36895
				SAY	37000

PERMANENT SOIL REINFORCEMENT MAT (>1.5 PSF)

CONST SHEET NO.	LINE	FROM STATION	TO STATION	SIDE	ESTIMATE (SY)
5	-L-	37+50.0	38+90.0	LT	30
6	-L-	47+00.0	51+01.4	RT	115
8	-L-	73+00.0	74+00.0	LT	65
8	-L-	74+00.0	75+00.0	LT	70
8	-L-	71+32.0	71+50.0	RT	15
8	-L-	71+50.0	73+50.0	RT	125
			SUBTOTAL		420
	MATTING FOR DEVICES & BASINS				0
	ADDITIONAL PSRM TO BE INSTALLED				0
				TOTAL	420
				SAY	450