


NOTES:

- TWO (2) WEEKS PRIOR TO BEGINNING WORK ON THE SIGNAL SYSTEM, CONTACT THE NCDOT DIVISION TRAFFIC ENGINEER J. P. COUCH AT 336-747-7800 AND THE CITY OF SALISBURY TRAFFIC ENGINEERING COORDINATOR VICKIE EDDLEMAN AT 704-638-5200 TO REQUEST ASSISTANCE IN PROGRAMMING THE NEW ETHERNET EDGE SWITCH WITH THE NECESSARY NETWORK CONFIGURATION DATA, INCLUDING BUT NOT LIMITED TO: THE PROJECT IP ADDRESS, DEFAULT GATEWAY, SUBNET MASK AND VLAN ID INFORMATION.
- NOTIFY THE NCDOT DIVISION TRAFFIC ENGINEER J. P. COUCH AT 336-747-7800, REGIONAL ITS ENGINEER AT 336-315-7080, AND THE CITY OF SALISBURY TRAFFIC ENGINEERING COORDINATOR VICKIE EDDLEMAN AT 704-638-5200 TWO (2) WEEKS PRIOR TO BEGINNING WORK ON THE SIGNAL SYSTEM COMMUNICATIONS AND ITS FIBER OPTIC CABLES. NOTIFY THE NCDOT DIVISION TRAFFIC ENGINEER, REGIONAL ITS ENGINEER AND THE CITY'S TRAFFIC ENGINEERING COORDINATOR AFTER ALL WORK IS PERFORMED TO ENSURE THAT ALL FIBER CIRCUITS ARE FUNCTIONING PROPERLY. WORK IS NOT COMPLETE UNTIL THE SIGNAL SYSTEM AND THE ITS SYSTEM ARE BOTH BACK UP AND OPERATIONAL (SEE ICT).
- REMOVE EXISTING JUNCTION BOXES AND BACKFILL WITH AN APPROVED MATERIAL.


\$\$\$\$SYTIME\$\$\$\$
 \$\$\$DOCSIGNATURE\$\$\$
 \$\$\$USERNAME\$\$\$

PREPARED IN THE OFFICE OF:
Accelerate Engineering, PLLC
 875 Walnut Street, Suite 316
 Cary, NC 27511
 Tel: 919.263.5678 Fax: 919.263.5687
 NC License No. P-1442



Signal Communications Plan			
Division 9	Rowan County	Salisbury	
PLAN DATE: November 2021	REVIEWED BY: B. Phillips		
PREPARED BY: Z. "Gavin" Teng	REVIEWED BY:		
REVISIONS	INIT.	DATE	

DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED



CADD Filename: 12/3/2021