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3.  REMOVE EXISTING JUNCTION BOXES AND BACKFILL WITH AN APPROVED MATERIAL.

  AFTER ALL WORK IS PERFORMED TO ENSURE THAT ALL FIBER CIRCUITS ARE FUNCTIONING PROPERLY. WORK IS NOT COMPLETE UNTIL THE SIGNAL SYSTEM AND THE ITS SYSTEM ARE BOTH BACK UP AND OPERATIONAL (SEE ICT).

  TWO (2) WEEKS PRIOR TO BEGINNING WORK ON THE SIGNAL SYSTEM COMMUNICATIONS AND ITS FIBER OPTIC CABLES. NOTIFY THE NCDOT DIVISION TRAFFIC ENGINEER, REGIONAL ITS ENGINEER AND THE CITY'S TRAFFIC ENGINEERING COORDINATOR

2.  NOTIFY THE NCDOT DIVISION TRAFFIC ENGINEER J. P. COUCH AT 336-747-7800, REGIONAL ITS ENGINEER AT 336-315-7080, AND THE CITY OF SALISBURY TRAFFIC ENGINEERING COORDINATOR VICKIE EDDLEMAN AT 704-638-5200 

  TO REQUEST ASSISTANCE IN PROGRAMMING THE NEW ETHERNET EDGE SWITCH WITH THE NECESSARY NETWORK CONFIGURATION DATA, INCLUDING BUT NOT LIMITED TO: THE PROJECT IP ADDRESS, DEFAULT GATEWAY, SUBNET MASK AND VLAN ID INFORMATION.

1.  TWO (2) WEEKS PRIOR TO BEGINNING WORK ON THE SIGNAL SYSTEM, CONTACT THE NCDOT DIVISION TRAFFIC ENGINEER J. P. COUCH AT 336-747-7800 AND THE CITY OF SALISBURY TRAFFIC ENGINEERING COORDINATOR VICKIE EDDLEMAN AT 704-638-5200

NOTES:

SEE SCP 5B FOR PROJECT CONSTRUCTION NOTES REFERENCED ON THIS SHEET. 
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