

TOTAL BILL OF MATERIAL

BRIDGE NO.	GROOVING BRIDGE FLOORS	POLLUTION CONTROL	CLASS II, SURFACE PREPARATION	CONCRETE REPAIRS	SHOTCRETE REPAIRS	EPOXY RESIN INJECTION	FOAM JOINT SEALS FOR PRESERVATION	CLEANING AND PAINTING EXISTING WEATHERING STEEL FOR BRIDGE#	PAINTING CONTAINMENT FOR BRIDGE #	VOLUMETRIC MIXER	POURABLE SILICONE JOINT SEALANT	LATEX MODIFIED CONCRETE OVERLAY-VERY EARLY STRENGTH	ELASTOMERIC CONCRETE FOR PRESERVATION	BEAM REPAIR PLATING	BOLTED BEAM REPAIR	BRIDGE JOINT DEMOLITION	SURFACE PREPARATION FOR CONCRETE BARRIER	SILANE BARRIER RAIL TREATMENT
	SO. FT.	LUMP SUM	SO. YDS.	CU. FT.	CU. FT.	LIN. FT.	LIN. FT.	LUMP SUM	LUMP SUM	LUMP SUM	LIN. FT.	CU. YDS.	CU. FT.	LBS.	LBS.	SO. FT.	SO. FT.	SO. FT.
350046	10,963	LUMP SUM	0.3	—	125.0	9.0	106.2	LUMP SUM	LUMP SUM	LUMP SUM	441.4	55.4	53.2	222.0	—	211.6	3,171.0	3,171.0
350314	12,367	LUMP SUM	0.4	—	175.7	2.5	132.0	LUMP SUM	LUMP SUM	LUMP SUM	136.3	60.8	66.6	29.0	11.0	268.3	1,717.9	1,717.9
350086	11,316	LUMP SUM	12.7	2.6	123.3	—	118.9	LUMP SUM	LUMP SUM	LUMP SUM	120.1	56.1	59.8	244.0	493.0	239.0	—	—
350066	—	—	—	—	—	—	—	—	—	—	—	—	—	—	—	—	2,509.0	2,509.0
TOTAL	34,646	LUMP SUM	13.4	2.6	424.0	11.5	357.1	LUMP SUM	LUMP SUM	LUMP SUM	697.8	172.3	179.6	495.0	504.0	718.9	7,397.9	7,397.9

TOTAL BILL OF MATERIAL

BRIDGE NO.	SURFACE PREPARATION FOR CONCRETE SUBSTRUCTURE	SILANE SUBSTRUCTURE TREATMENT	EPOXY COATING	PLACING & FINISHING OF LATEX MODIFIED CONCRETE OVERLAY-VERY EARLY STRENGTH	SCARIFYING BRIDGE DECK	HYDRO-DEMOLITION OF BRIDGE DECK	SHOTBLASTING BRIDGE DECK	SILANE DECK TREATMENT	STEEL BEARING KEEPER ANGLE ASSEMBLY	DECK DRAIN REPAIR
	SO. FT.	SO. FT.	SO. FT.	SO. YDS.	SO. YDS.	SO. YDS.	SO. YDS.	SO. YDS.	EA.	EA.
350046	—	—	844.4	1,331.0	1,331.0	1,331.0	864.0	864.0	1	—
350314	426.0	426.0	542.0	1,457.0	1,457.0	1,457.0	—	—	—	1
350086	317.1	317.1	446.0	1,390.0	1,390.0	1,390.0	—	—	2	—
350066	—	—	—	—	—	—	4,512.5	4,512.5	—	—
TOTAL	743.1	743.1	1,832.4	4,178.0	4,178.0	4,178.0	5,376.5	5,376.5	3	1


PROJECT NO. 15BPR.51
GASTON COUNTY
 BRIDGE NO. 46, 314, 86, 66

DocuSigned by:
 Kevin Fischer
 ED19A18D8BEC496...



01/25/2022

DocuSigned by:
 Adam A. Cole



01/25/2022

STATE OF NORTH CAROLINA
 DEPARTMENT OF TRANSPORTATION
 RALEIGH

TOTAL BILL OF MATERIAL

DRAWN BY : GHOLAMREZA KOUICHEKI DATE : 12/2021
 CHECKED BY : H.A. LOCKLEAR DATE : 12/2021

DOCUMENT NOT CONSIDERED
 FINAL UNLESS ALL
 SIGNATURES COMPLETED

REVISIONS						SHEET NO.
NO.	BY:	DATE:	NO.	BY:	DATE:	S-01
1			3			TOTAL SHEETS
2			4			67