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BEGIN CONSTRUCTION -L- STA 17+00.00

of Existing Pavement will be paid for at the contract lump sum price for "Grading."
Fine Grading, Clearing and Grubbing, Breaking of Existing Pavement, and Removal
Note: Approximate quantities only. Unclassified Excavation, Borrow Excavation,
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