

1/21/2022 R:\Structures\Plans\402_069_15BPR49_SMU_MS_S2-35_910240.dgn napierce

NOTES

THE INFORMATION PROVIDED IS FROM THE DRIFT ACCUMULATION AS OF 11/19/2021, THE EXACT AMOUNT OF DRIFT VARIES DAILY.

REMOVAL OF DRIFT SHALL BE ACCESSED FROM THE TOP OF THE BRIDGE DECK. ASSISTANCE FROM BOATS IN THE RIVER MAY BE ALLOWED, BUT NO ACCESS TO THE DRIFT SHALL BE ALLOWED FROM THE RIVER BANK.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR REMOVAL OF ALL DRIFT MATERIALS PRIOR TO THE PROJECT'S END.

THE CONTRACTOR SHALL NOT ALLOW, AT ANY TIME, ANY DRIFT MATERIALS TO FLOW DOWNSTREAM OF THE PROJECT SITE.

END BENT 2

THE CONTRACTOR SHALL CONTAIN AND DISPOSE OF COLLECTED DRIFT MATERIALS OFF SITE.



– FILL FACE @ END BENT 2

	PROJECT NO. 15BPR WAKE					.49 COUNTY
	BRIDGE	E NO		91	L024	
THE CAROLING	STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION RALEIGH					
SEAL NORTH CAROLINA SEAL 037479		DRIF	Т	REM	IOVA	L
DocuSigned by: Nicholas Pierce 15110B434D0B485						
01/21/2022	REVISIONS					SHEET NO. S2-35
OCUMENT NOT CONSIDERED FINAL UNLESS ALL	NO. ВҮ: 1	DATE:	™. 3	BY:	DATE:	TOTAL SHEETS
SIGNATURES COMPLETED	2		4			73