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- BRIDGE DECK PREPARATION WITH SHOTBLASTING METHODS.

- CONCRETE DECK REPAIR FOR SILANE DECK TREATMENT.

- REMOVE EXISTING ELASTOMERIC CONCRETE AND JOINT MATERIAL.
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BRIDGE ORIENTATION CONFORMS TO THE ORIGINAL BRIDGE PLANS.

GENERAL DRAWING INFORMATION IS TAKEN FROM THE ORIGINAL PLANS AND THE ROUTINE INSPECTION REPORT DATED 03/09/2021.

- RECONSTRUCT BRIDGE JOINTS WITH ELASTOMERIC CONCRETE AND 
 INSTALL FOAM JOINT SEALS. 

  

   1              CONCRETE DECK REPAIR FOR SILANE DECK TREATMENT      SQ. FT.

ITEM NO.           DESCRIPTION                                         UNIT

UNANTICIPATED ITEMS:

BE ESTABLISHED, AS REQUIRED, IF EXTRA WORK IS ENCOUNTERED.

HAVE BEEN PROVIDED IN PROJECT DOCUMENTS, BUT NO QUANTITIES HAVE BEEN LISTED.  ACTUAL PAY ITEMS, QUANTITIES, AND COSTS WILL

STANDARD SPECIFICATIONS.  PROJECT SPECIAL PROVISIONS THAT OUTLINE REQUIREMENTS FOR THESE POTENTIAL ADDITIONAL WORK ITEMS

AS DETERMINED IN THE FIELD.  SUCH WORK SHALL BE CONSIDERED EXTRA WORK AND SHALL BE ADDRESSED AS PER ARTICLE 104-7 OF THE 

BRIDGE PRESERVATION/REHABILITATION WORK.  THE CONTRACTOR SHALL BE PREPARED TO PERFORM SUCH WORK IN A TIMELY MANNER,

IT MAY BE DETERMINED IN THE FIELD THAT THESE ITEMS, OR OTHER WORK WILL BE NECESSARY TO PROPERLY COMPLETE THE INTENDED 

AT THE TIME OF PREPARATION OF THESE PLANS, IT WAS NOT ANTICIPATED THAT ITEMS SHOWN BELOW WOULD BE REQUIRED.  HOWEVER, 
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