Earthwork Balance Sheet

Volumes in Cubic Yards
PROJECT: B-5717 COUNTY: Guilford DATE: 11/22/2021 COMPILED BY: AECOM SHEET 1 OF 1 SHEET

EXCAVATION EMBANKMENT WASTE

STATION STATION TOTAL ROCK  UNDERCUT UNSUIT. SUITABLE| TOTAL ROCK EARTH | EMBANK. BORROW ROCK SUITABLE UNSUIT. TOTAL
UNCLASS. UNCLASS.  UNCLASS. +20%
-L- Sta. 11+00.00 -L- Sta. 20+14 +/- (Begin Bridge) 166 166 4,001 4,001 4,801 4,635

SUBTOTAL 166 166 4,001 4,001 4,801 4,635 0 0

-L- Sta. 22+29 +/- (End Bridge) -L- Sta. 28+10.00 249 249 3,818 3,818 4,582 4,333 0 0
-Y1- Sta. 10+44.00 -Y1- Sta. 13+00.00 73 73 466 466 560 487

SUBTOTAL 322 322 4,285 4,285 5,141 4,819 0 0

SUBTOTAL 0 0 0 0 0 0

TOTAL 488 488 8,285 8,285 9,942 9,454 0 0
MATERIAL FOR SHOULDER CONSTRUCTION 70 70 84 84
WASTE IN LIEU OF BORROW
|
PROJECT TOTAL 488 488 8,355 8,355 10,026 9,538 0 0
EST. 5% TO REPLACE TOP SOIL ON BORROW PIT 477

GRAND TOTAL 488 10,015 0 0

SAY 500 10,100

PAVEMENT STRUCTURE VOLUME = 4,300 CY
NOTE: EARTHWORK QUANTITIES ARE CALCULATED BY THE ROADWAY DESIGN UNIT. THESE EARTHWORK QUANTITIES ARE BASED IN PART ON SUBSURFACE DATA PROVIDED BY THE GEOTECHNICAL ENGINEERING UNIT.

DDE =140 CY

CONTINGENCY ITEMS PER NCDOT GEOTECHNICAL REPORT - DESIGN AND CONSTRUCTION RECOMMENDATIONS, DATED MAY 7, 2020:
UNDERCUT EXCAVATION =400 CY

SELECT GRANULAR MATERIAL =200 CY

GEOTEXTILE FOR SOIL STABILIZATION =500 SY

SHALLOW UNDERCUT =100 CY

CLASS IV SUBGRADE STABILIZATION =200 TONS

6" PERFORATED SUBDRAIN PIPE =200 LF
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