


UTILITIES BY OTHERS

ALL PROPOSED UTILITY WORK SHOWN ON THIS SHEET WILL BE DONE BY OTHERS. NO PAYMENT WILL BE MADE TO THE CONTRACTOR FOR PROPOSED UTILITY WORK SHOWN ON THIS SHEET.



MATCHLINE -Y16B- STA. 29+00 SEE SHEET UO-8

TIED TO EXISTING U/G GAS (PNG TRANSMISSION)

TIED TO EXISTING U/G GAS (PNG TRANSMISSION)

U/G GAS (PNG TRANSMISSION)

REPLACED EXISTING POWER POLE WITH TALLER POLE (LUMBEE RIVER EMC)

TIED TO EXISTING U/G GAS (PNG DISTRIBUTION)

TIED TO EXISTING U/G COMMUNICATION (CENTURYLINK)

TIED TO EXISTING U/G GAS OUTSIDE PROJECT LIMITS (PNG DISTRIBUTION)

TIED TO EXISTING U/G COMMUNICATION (CENTURYLINK)

BEGIN CONSTRUCTION -Y16C- POT Sta.14+00.00

END CONSTRUCTION -Y16B- POT Sta.33+10.12

TIED TO EXISTING U/G TELEPHONE

U/G COMMUNICATION 5' INSIDE R/W (CENTURYLINK)

U/G GAS 2' INSIDE R/W (PNG DISTRIBUTION)

O/H POWER - LUMBEE RIVER EMC
O/H COMMUNICATION - SPECTRUM

TIED TO EXISTING U/G COMMUNICATION (CENTURYLINK)

BEGIN CONSTRUCTION -Y16C- POT Sta.10+50.00

-Y16C- POT Sta.10+00.00

5/14/99

3:38:06 PM
C:\Users\psh\Documents\Projects\U2519BA\ut_r.dwg\30_U09_psh.dgn

