



- FIVE (5) DAYS PRIOR TO BEGINNING WORK ON THE SIGNAL SYSTEM, CONTACT THE DIVISION TRAFFIC ENGINEER AT (252) 640-6502 TO ARRANGE FOR THE DIVISION TO PROGRAM THE NEW FIELD ETHERNET SWITCHES WITH THE NECESSARY NETWORK CONFIGURATION DATA, INCLUDING BUT NOT LIMITED TO: THE PROJECT IP ADDRESS, DEFAULT GATEWAY, SUBNET MASK AND VLAN ID INFORMATION. NOTIFY THE ENGINEER AFTER ALL WORK IS PERFORMED TO ENSURE THAT ALL FIBER CIRCUITS ARE FUNCTIONING PROPERLY. WORK IS NOT COMPLETE UNTIL THE SIGNAL SYSTEM IS BACK UP AND OPERATIONAL.

**DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED**

<p>Prepared in the Offices of: STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION</p> <p>750 N. Greenfield Pkwy., Garner, NC 27529</p>	COMMUNICATION CABLE AND CONDUIT ROUTING PLANS		
	DIVISION 4 JOHNSTON CO. CLAYTON	PLAN DATE: FEBRUARY 2022 REVIEWED BY: <i>Gary Green</i>	
	REVISIONS: _____ INIT.: _____ DATE: _____	SIGNATURE: <i>Matthew T. Carls</i> DATE: 03/01/2022	