



**DOCUMENT NOT CONSIDERED FINAL  
UNLESS ALL SIGNATURES COMPLETED**

1. FIVE (5) DAYS PRIOR TO BEGINNING WORK ON THE SIGNAL SYSTEM, CONTACT THE DIVISION TRAFFIC ENGINEER AT (252) 640-6502 TO ARRANGE FOR THE DIVISION TO PROGRAM THE NEW FIELD ETHERNET SWITCHES WITH THE NECESSARY NETWORK CONFIGURATION DATA, INCLUDING BUT NOT LIMITED TO: THE PROJECT IP ADDRESS, DEFAULT GATEWAY, SUBNET MASK AND VLAN ID INFORMATION. NOTIFY THE ENGINEER AFTER ALL WORK IS PERFORMED TO ENSURE THAT ALL FIBER CIRCUITS ARE FUNCTIONING PROPERLY. WORK IS NOT COMPLETE UNTIL THE SIGNAL SYSTEM IS BACK UP AND OPERATIONAL.

	<b>COMMUNICATION CABLE AND CONDUIT ROUTING PLANS</b>		
	DIVISION 4    JOHNSTON CO.    CLAYTON	PLAN DATE: FEBRUARY 2022    REVIEWED BY: <i>Gregg Brun</i>	
750 N. Greenfield Pkwy., Garner, NC 27529	SCALE: 0	REVISIONS:	SIGNATURE: <i>Matthew T. Carlisle</i> DATE: 03/01/2022