

DIVISION OF HIGHWAYS
 STATE OF NORTH CAROLINA

SUMMARY OF EARTHWORK
 IN CUBIC YARDS

LOCATION	UNCLASSIFIED EXCAVATION	UNDERCUT	EMBT + %	BORROW	WASTE
PHASE I LEFT					
-L- SBL 495+00.00 TO 518+00.00	994		5,385	4,391	
-L- SBL 575+43.00 TO 585+24.00	601	6,260	12,885	12,704	6,680
-L- SBL 587+04.00 TO 590+00.00			2,153		2,153
-Y4- 20+00.00 TO 23+94.11			29,404	29,404	
-SR10- 10+18.00 TO 36+29.49	4,784		2,199		2,585
-Y1BRPADET- 13+47.77 TO 18+55.00	316		2,865	2,549	
-L- SBL 714+58.00 TO 724+00.00	51		2,355	2,304	
-Y1B- 18+00.00 TO 24+00.00	120		2,163	2,043	
-Y1B- 25+60.00 TO 26+25.00	3		515	512	
-Y1B- 26+25.00 TO 28+32.95	1		17,130	17,129	
-Y1BRPA- 10+00.00 TO 16+48.00			3,630	3,630	
-Y1BRPA- 16+48.00 TO 21+00.00			8,344	8,344	
-Y1BRPA- 21+00.00 TO 24+79.50	4		6,321	6,317	
-Y1BRPB- 10+00.00 TO 15+44.00			5,520	5,520	
-Y1BRPB- 15+44.00 TO 28+06.34	2,885		33,614	30,729	
-Y1BRAB1- 10+00.00 TO 13+89.50	106		8,983	8,877	
-Y6- 14+50.00 TO 29+32.44	685		32,336	31,651	
-XOVER_Y6- 11+59.74 TO 18+15.61	829		2,960	2,131	
-Y7- 18+00.00 TO 28+85.72	1,275		33,939	32,664	
SUBTOTAL	12,654	6,260	212,701	203,052	9,265
PHASE I RIGHT					
-L- NBL 495+00.00 TO 525+00.00	5,822		6,061	1,767	1,528
-L- NBL 525+00.00 TO 555+00.00	6,555		5,218		1,337
-L- NBL 555+00.00 TO 561+00.00	224		929	705	
-L- NBL 573+50.00 TO 585+24.00	185	8,394	22,229	22,044	8,394
-L- NBL 587+04.00 TO 599+00.00	1,433	1,424	15,733	14,300	1,424
-L- NBL 611+00.00 TO 616+14.60	44		19,198	19,154	
-L- NBL 618+31.89 TO 619+00.00	8		1,959	1,951	
-Y4- 25+59.61 TO 31+37.00			32,445	32,445	
-Y21- 10+00.00 TO 11+40.00	511				511
-Y1BRPDDET- 12+66.03 TO 22+71.92	170		11,959	11,789	
-L- NBL 683+29.00 TO 694+87.00	1,073		1,558	485	
-L- NBL 716+00.00 TO 726+81.00	2,816		8,370	5,554	
-Y1B- 30+69.12 TO 33+20.00			22,579	22,579	
-Y1B- 34+80.00 TO 42+00.00	106		13,934	13,828	
-SR3- 10+00.00 TO 11+00.00			1,123	1,123	
-SR3- 11+00.00 TO 18+00.00			21,880	21,880	
-SR3- 18+00.00 TO 25+00.00	72		5,380	5,308	
-SR3- 25+00.00 TO 41+00.00	4,585		4,190		395
-SR3- 41+00.00 TO 46+50.00	561		415		146
-Y1BRPC- 10+00.00 TO 15+67.00	5,252		889		4,174
-Y1BRPC- 15+67.00 TO 22+00.00	2,282		10,661	8,379	
-Y1BRPC- 22+00.00 TO 24+13.94			10,828	10,828	
-Y1BRPD- 10+00.00 TO 14+61.00	1,901		2,550	649	
-Y1BRPD- 14+61.00 TO 25+70.00	2,990		17,320	14,330	
-Y1BRPD- 25+70.00 TO 26+17.63			244	244	
-Y1BRAB2- 10+00.00 TO 13+89.50			20,993	20,993	
-L- NBL 797+00.00 TO 802+24.93		6,445	16,138	16,138	6,445
-L- NBL 804+04.93 TO 808+60.00		6,147	17,133	17,133	6,147
-Y6- 31+23.77 TO 46+50.00	1,372		61,481	60,685	576
-Y7- 30+55.72 TO 47+00.00	2,190		53,116	50,926	
SUBTOTAL	40,152	22,410	406,513	375,217	31,077
PHASE I MEDIAN					
-L- MED 634+15.00 TO 650+00.00	124		7,046	6,922	
SUBTOTAL	124	0	7,046	6,922	0