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 LICENSE NO. F-0669
MOTT MACDONALD I & E, LLC
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7621 Purfoy Rd., Suite 115

Fuquay-Varina, NC 27526

www.mottmac.com/americas

FOR -L- PLAN SEE SHEET 11

FOR -L- PLAN SEE SHEET 11
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PROPOSED GRADE

EXISTING GROUND

-L_SB-

DS = 80 MPH

PI = 588+60.00

EL = 157.82'

(+)0.3000%(-)0.4075%

VC = 280'
K = 396

ELEV. 140.00

STA. 582+00 - LT.

-L- STA. 585+24.00
BEGIN BRIDGE

-L- STA. 587+04.00
END BRIDGE

*(STA. AT C/L -L-) *(STA. AT C/L -L-)

(-)0.35%
(-)0.15%

ELEV. 141.76

STA. 577+00 - LT.

BEGIN SP. LAT. 6' BASE DITCH

ELEV. 139.55

STA. 585+00 - LT.

END SP. LAT. 6' BASE DITCH
(STRUCTURE PAY ITEM)

EXCAVATION

CL. II RIPRAP

CL. II RIPRAP

(STR. PAY ITEM)

(STR. PAY ITEM)

EMBANKMENT UNDERCUT LEFT

PROPOSED GRADE

EXISTING GROUND

-L_NB-

DS = 80 MPH

PI = 588+60.00

EL = 157.82'

(+)0.3000%(-)0.4075%

VC = 280'
K = 396

-L- STA. 585+24.00
BEGIN BRIDGE

-L- STA. 587+04.00
END BRIDGE

*(STA. AT C/L -L-) *(STA. AT C/L -L-)

EXCAVATION
(STRUCTURE PAY ITEM)

CL. II RIPRAP

(STR. PAY ITEM)
CL. II RIPRAP
(STR. PAY ITEM)

EMBANKMENT UNDERCUT RIGHT
RIGHT

EMBANKMENT UNDERCUT 
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