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MILL TEMPORARY PAVEMENT —
TO INTERMEDIATE COURSE
AND PAVE UP TO, BUT NOT
INCLUDING FINAL LAYER OF
SURFACE COURSE

" _L- STA 634+63+/-
11.6'+/- RT
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A 631462+ -

BEGIN TEMPORARY PCB
W/DRAINAGE SLOTS

15:1 BARRIER FLARE RATE

-YS5RPD- STA 10+00.00

TEMPORARY PCB
W/DRAINAGE SLOTS
2' OFFSET

-L- STA 632+01.18
OFF = RT 61’

FOR SECTIONS

SEE SHEET TMP-130

MATCHLINE -L- STA. 633+00 SEE SHEET TMP-131
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SECTION 1

TEMPORARY TRAFFIC CONTROL
PHASE V






	EnvelopeID_d0720814-a54c-44f5-b267-c25dc76620fa: DocuSign Envelope ID: 4DCFB260-5FC6-4CE7-8A7B-693F83990A42
	DateSigned_1e21b88a-01d2-40db-8c16-c9a36d29083b: 4/29/2022
		2022-04-29T09:56:10-0700
	Digitally verifiable PDF exported from www.docusign.com




