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-SR3- 
OAKLAND R

D

-SR3- STA. 41+00

R11-2 (48'' x 30'')

TYPE III BARRICADE

-SR3- STA. 46+50

            TO DWELLINGS AT ALL TIMES
NOTE: CONTRACTO SHALL MAINTAIN ACCESS

-L- STA. 713+48

GRADING CAN TAKE PLACE BETWEEN OAKLAND ROAD AND -SR3-.

NEW WATERLINE ALONG -SR3- MUST BE IN SERVICE BEFORE ANYNOTE:
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3
3

DocuSign Envelope ID: A53B3F3C-64FF-4C01-ADE7-E4024878CC06

4/29/2022


	VOL 3
	I-5987B_TMP_166_PHASE 1_STEP 2B


		2022-04-29T05:52:12-0700
	Digitally verifiable PDF exported from www.docusign.com




