


WINGWALL BLOCKOUT

THE CONCRETE IN THE SHADED AREA SHALL BE POURED AFTER THE JOINT BETWEEN THE DECK AND APPROACH SLAB HAS BEEN SAWED AND THE CONCRETE PARAPET IS CAST IF SLIP FORMING IS USED.




-MINIMUM OF 3 - ONE CUBIC FOOT BAGS OF #78M STONE. BAGS SHALL BE OF POUROUS FABRIC, SECURELY TIED. — 6"(MIN.) PIPE ∕−6″(MIN.) PIPE FOR DRAINAGE -FOR DRAINAGE GRADE TO DRAIN GRADE TO DRAIN TOE OF SLOPE

BAGGED STONE AND PIPE SHALL BE PLACED IMMEDIATELY AFTER COMPLETION OF END BENT EXCAVATION. PIPE MAY BE EITHER CONCRETE, CORRUGATED STEEL, CORRUGATED ALUMINUM ALLOY, OR CORRUGATED PLASTIC. PERFORATED

BAGGED STONE SHALL REMAIN IN PLACE UNTIL THE ENGINEER DIRECTS THAT IT BE REMOVED. THE CONTRACTOR SHALL REMOVE AND DISPOSE OF SILT ACCUMULATIONS AT BAGGED STONE WHEN SO DIRECTED BY THE ENGINEER. BAGS SHALL BE REMOVED AND REPLACED WHENEVER THE ENGINEER DETER-MINES THAT THEY HAVE DETERIORATED AND LOST THEIR EFFECTIVENESS.

NO SEPARATE PAYMENT WILL BE MADE FOR THIS WORK AND THE ENTIRE COST OF THIS WORK SHALL BE INCLUDED IN THE UNIT CONTRACT PRICE



PIPE WILL NOT BE ALLOWED.

BID FOR THE SEVERAL PAY ITEMS.

TEMPORARY DRAINAGE AT END BENT

PROJECT NO. I-5987B ROBESON COUNTY STATION: 29+70.72 -Y7-

SHEET 3 OF 3

STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

SUBSTRUCTURE

END BENT 2 DETAILS AND BILL OF MATERIAL

DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED

MI ENGINEERING 11 SCHAUB DRIVE, SUITE 100 No. RALEIGH, NC 27606 (919) 851-6606 FIRM PE NUMBER : P-0671

SHEET NO REVISIONS S10-30 BY: DATE: NO. BY: DATE: TOTAL SHEETS

DRAWN BY : B.E. LANNING __ DATE : 07/2021 CHECKED BY : J.I. BREWER DATE: 03/2022 DESIGN ENGINEER OF RECORD : J.I. BREWER