



SECTION C-C
FINAL RACK LAYOUTS

NOTES:
1. SEE SHEET ITS-10 FOR SECTIONS A-A AND B-B.

PLAN VIEW
MUNICIPAL OPERATIONS CENTER

	CITY OF GASTONIA COMPUTERIZED SIGNAL SYSTEM MUNICIPAL OPERATIONS CENTER MODIFICATIONS & RACK LAYOUT							
	DIVISION 12 PLAN DATE: DECEMBER 2021 PREPARED BY: S. BUTLER	GASTON COUNTY REVIEWED BY: K. SMITH REVIEWED BY: I. VAN OSDELL						
SCALE 	<table border="1"> <thead> <tr> <th>REVISIONS</th> <th>INIT.</th> <th>DATE</th> </tr> </thead> <tbody> <tr> <td> </td> <td> </td> <td> </td> </tr> </tbody> </table>	REVISIONS	INIT.	DATE				SEAL
REVISIONS	INIT.	DATE						

DocuSigned by: I. Van Osdel 4/21/2022

CADD Filename:

4/21/2022 \\kimley-horn.com\SE-RAL\NRL-1\PTD\ITS\01036569_Gastonia_Signal_System\6_Tasks\Plans\ITS_Details\C-5703_ITS_psn_9.dgn