


No.	CCTV ID No.	Location Status	Street 1	Street 2	Cable Routing Sheet No.	Camera Assembly			Poles							
						Retain Existing Digital CCTV Camera Assembly	Install New Digital CCTV Camera Assembly	Remove Existing Analog CCTV Camera Assembly	Install New CCTV Wood Pole	Replace Existing Wood Pole and Install CCTV	Attach CCTV to Existing Wood Signal Span Pole	Attach CCTV to Existing Metal Strain Signal Pole	Attach CCTV to Existing CCTV Pole	Install / Replace Existing Pole Lightning Protection	Install New Riser With Weatherhead	
1	CCTV-01	Existing	Franklin Boulevard	Edgewood Road / Archie Whitesides Road	1	1										
2	CCTV-02	Proposed	Franklin Boulevard	Shannon Bradley Road / Patterson Circle	5		1				1				1	
3	CCTV-03	Proposed	Franklin Boulevard	Shannon Bradley Road / Patterson Circle	5		1				1				1	
4	CCTV-04	Replace	Franklin Boulevard	Myrtle School Road	9		1	1					1	1		
5	CCTV-05	Existing	Franklin Boulevard	Bessemer City Road / Garrison Boulevard	12	1										
6	CCTV-06	Existing	Franklin Boulevard	Gaston Avenue / Linwood Road	14	1										
7	CCTV-07	Proposed	Franklin Boulevard	Weldon Street	28		1			1					1	
8	CCTV-08	Existing	Franklin Boulevard	Chester Street	30	1										
9	CCTV-09	Proposed	Franklin Boulevard	York Street	30		1				1					
10	CCTV-10	Existing	Franklin Boulevard	Broad Street	32	1										
11	CCTV-11	Proposed	Franklin Boulevard	Church Street	34		1				1					
12	CCTV-12	Proposed	Franklin Boulevard	Thomas Street / Belvedere Avenue	36		1				1					
13	CCTV-13	Replace	Franklin Boulevard	New Hope Road	38		1	1					1			
14	CCTV-14	Replace	Franklin Boulevard	Cox Road / Armstrong Park Road	42		1	1					1	1		
15	CCTV-15	Existing	Franklin Boulevard	Franklin Square II	46	1										
16	CCTV-16	Replace	Wilkinson Boulevard	Main Street / Redbud Drive	49		1	1					1	1	1	
17	CCTV-17	Proposed	Wilkinson Boulevard	Groves Street	51		1				1					
18	CCTV-18	Replace	Main Street (Lowell)	I-85 NB	53		1	1					1	1		
19	CCTV-19	Proposed	Garrison Boulevard	York Street	59		1				1					
20	CCTV-20	Proposed	Garrison Boulevard	Union Road	61		1		1							
21	CCTV-21	Proposed	Garrison Boulevard	Burtonwood Drive	67		1		1					1	1	
22	CCTV-22	Replace	New Hope Road	Garrison Boulevard / Armstrong Park Drive	69		1	1					1			
23	CCTV-23	Proposed	New Hope Road	Armstrong Park Road	75		1		1							
24	CCTV-24	Replace	Redbud Drive	New Hope Road	78		1	1					1	1		
25	CCTV-25	Proposed	Davis Park Road	Hudson Boulevard	83		1				1					
26	CCTV-26	Proposed	Hudson Boulevard	York Road	92		1					1				
27	CCTV-27	Proposed	Hudson Boulevard	York Road	92		1					1				
28	CCTV-28	Existing	Hudson Boulevard	Union Road	93	1										
29	CCTV-29	Proposed	Hudson Boulevard	Armstrong Park Road / Gaston Day School Road	102		1				1					
30	CCTV-30	Proposed	Chester Street	Airline Avenue / Long Avenue	110		1				1					
31	CCTV-31	Existing	Ozark Avenue	I-85 SB	118	1										
32	CCTV-32	Replace	Chester Street	I-85 SB	129		1	1					1			
33	CCTV-33	Existing	Chester Street	Tulip Drive / Bulb Avenue	130	1										
34	CCTV-34	Replace	Union Road	Robinwood Road / Neal Hawkins Road	149		1	1					1	1	1	
35	CCTV-35	Replace	Cox Road	I-85 NB	163		1	1					1	1		
36	CCTV-36	Existing	New Hope Road	Ozark Avenue	170	1									1	
37	CCTV-37	Replace	New Hope Road	I-85 SB	173		1	1					1	1		
38	CCTV-38	Existing	Bessemer City Road	Dallas Bessemer City Road / Oates Road	179	1									1	
39	CCTV-39	Replace	Bessemer City Road	I-85 NB	183		1	1					1	1		
40	CCTV-40	Replace	Edgewood Road	I-85 NB	192		1	1					1	1		
Totals							11	29	13	3	1	10	2	13	11	8

NOTE:
SEE CABLE ROUTING PLANS FOR SPECIFIC DETAILS FOR CAMERA MOUNTING LOCATIONS AND HEIGHTS.


Prepared in the Office of:



SUMMIT
DESIGN AND ENGINEERING SERVICES

NC FIRM LICENSE No: P-0339
320 Executive Court
Hillsborough, NC 27278
(919) 732-3883
(919) 732-6676 (FAX)

Prepared For:



750 N. Greenfield Place, Garner, NC 27529

SCALE
N/A


Gastonia Computerized
Signal System
Summary of Work by CCTV

Division 12 Gaston County Gastonia

PLAN DATE: February 2022 REVIEWED BY: S. Yow
PREPARED BY: J. Smith REVIEWED BY: G. Fuller

REVISIONS	INIT.	DATE

DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED



SEAL
GREGORY A. FULLER
ENGINEER
023919

DocuSigned by:
Gregory A. Fuller
3/21/2022
DATE

CADD Filename: