DocuSign Envelope ID: 9356FAC0-A3E1-4955-84BD-597619154B2D

PROJECT REFERENCE NO.	SHEET NO.
A-0009CA	U0-16
THIS SHEET CORRESPONDS TO RDY-18	

UTILITIES BY OTHERS

ALL PROPOSED UTILITY WORK SHOWN ON THIS SHEET WILL BE DONE BY OTHERS. NO PAYMENT WILL BE MADE TO THE CONTRACTOR FOR PROPOSED UTILITY WORK SHOWN ON THIS SHEET.

DETAIL 18A
SPECIAL LATERAL BASE DITCH
(Not to Scale)

Type of Liner= CL 'I' Rip-Rap
FROM STA.180+00 TO STA.180+50-L- RT.

DETAIL 18B
CONCRETE DITCH
BEHIND RETAINING WALL
(Not to Scale)



FROM STA.186+75 TO STA.192+50-L- RT.

DETAIL 18C
SPECIAL LATERAL 'V' DITCH
(Not to Scale)



FROM STA.186+00 TO STA.186+50-L- RT.
FROM STA.192+50 TO STA.194+00-L- RT.

MATCH LINE STA -L- 180+00.00
MATCH TO SHEET UO-15

-DRI- PC 10+28.35
-DRI- PT 10+53.92

DUKE ENERGY POLE
-DRI- POT 10+00.00
BEGIN CONSTRUCTION
-DRI- STA. 10+20.00
AERIAL DUKE ENERGY
RELOCATE FENCE (BY OWNER)
PROP. DRIVE
AERIAL FRONTIER
DUKE ENERGY POLE REMOVED
BURIED FRONTIER ABANDONED
CL 'B' RIP-RAP EST. 2 TON GEOTEXTILE EST. 7 SY
30' TYP
DUKE ENERGY POLE REMOVED
N 35°27'11.8" E
AERIAL DUKE ENERGY, FRONTIER & ZITO MEDIA
DUKE ENERGY POLE
SPECIAL LATERAL SEE DETAIL 18C
AERIAL DUKE ENERGY, FRONTIER & ZITO MEDIA
-L- PC 185+22.66
SPECIAL LATERAL BASE DITCH SEE DETAIL 18A CL 'I' RIP-RAP EST. 60 TONS GEOTEXTILE EST. 110 SY
BM#9 ELEV. 2183.22'
-BL- STA. 175+70.00 51' RT.
SPIKE NAIL SET IN BASE OF 30" MAPLE

R. L. CRISP
DB 164 PG 479

PAM FINCHER, ET AL
DB 199 PG 293

CL 'I' RIP-RAP EST. 2 TON GEOTEXTILE EST. 6 SY
CONC. DITCH BEHIND RETAINING WALL SEE DETAIL 18B
AERIAL FRONTIER
PROP. RETAINING WALL #2
BEGIN -L- STA. 188+25.00
END -L- STA. 192+05.00±
DELMAR HOLDER AND WIFE
MARTHA HOLDER
COELELL HOLDER AND WIFE
GERELINE HOLDER
DB 222 PG 821
CL 'I' RIP-RAP EST. 6 TON GEOTEXTILE EST. 12 SY
SPECIAL LATERAL 'V' DITCH SEE DETAIL
AERIAL FRONTIER
TIE TO EXISTING GUARDRAIL
RETAIN
195' SHOULDER TAPER 14' TO 10'4"

Site:31GH684, Not Eligible
Site:31GH687, Not Eligible
SITE NUM: GH612
NRHP STATUS: Not Eligible

NAD 83/2011

MATCH LINE STA -L- 194+00.00
MATCH TO SHEET UO-17

27-MAY-2022 (GS)
S:\Roadway\Projects\A-0009CA_Utilities\Engineering\UBO\Proj\A-0009CA_ut_rdy18_UO016_psh.dgn
$$$$USERNAME$$$$