

## ALTERNATE PHASING ACTIVATION DETAIL

TO RUN ALT. PHASING DURING COORDINATION - SELECT ALL PAGE CHANGES (AS SHOWN BELOW) WITHIN COORDINATION PLAN PROGRAMMING.

TO RUN ALT. PHASING DURING FREE RUN - PROGRAM PAGE CHANGES (SHOWN BELOW) IN SEPARATE TIME OF DAY EVENTS. IF PAGE 1 IS USED, NO EVENT PROGRAMMING IS NECESSARY FOR THAT PARTICULAR PAGE.

<u>PHASING</u>	<u>INPUTS PAGE</u>	<u>OVERLAPS PAGE</u>
ACTIVE PAGES REQUIRED TO RUN <u>DEFAULT PHASING</u>	1	1
ACTIVE PAGES REQUIRED TO RUN <u>ALTERNATE PHASING</u>	2	2

NOTE: PAGES NOT SHOWN (i.e. sequence, phase control, etc.) SHOULD REMAIN AS '1', OR AS DEFINED BY TIMING ENGINEER.

IMPORTANT: IF ALT. PHASING IS USED DURING FREE RUN AND COORDINATION, DO NOT OPERATE TIME OF DAY PAGE CHANGE EVENTS CONCURRENTLY WITH COORDINATION PLAN EVENTS IN THE EVENT SCHEDULER. (EX. FREE RUN PAGE CHANGE EVENT SHOULD END BEFORE COORDINATION PLAN EVENT STARTS AND VICE-VERSA).

### ALTERNATE PHASING PAGE CHANGE SUMMARY

THE FOLLOWING IS A SUMMARY OF WHAT TAKES PLACE WHEN THESE OVERLAP/INPUT PAGE CHANGES ACTIVATE TO CALL THE "ALTERNATE PHASING":



OVERLAPS PAGE 2: Modifies overlap parent phases for heads 11 and 51 to run protected turns only.

INPUTS PAGE 2: Disables phase 6 call on loop 1A and reduces delay time for phase 1 call on loop 1A to 0 seconds.

Disables phase 2 call on loop 5A and reduces delay time for phase 5 call on loop 5A to 0 seconds.

THIS ELECTRICAL DETAIL IS FOR  
THE SIGNAL DESIGN: 08-0236T2  
DESIGNED: March 2022  
SEALED: 4/19/2022  
REVISED: N/A

Temporary Design 2  
Electrical Detail - Sheet 5 of 5

<p>ELECTRICAL AND PROGRAMMING DETAILS FOR:</p> <p style="text-align: center;">Prepared for the Offices of:</p>  <p style="text-align: center;">750 N. Greenfield Pkwy, Garner, NC 27529</p>	<p style="text-align: center;">NC 42 (Main Street) at SR 1519 (Nash Street) / Tyson Foods Driveway</p> <p style="text-align: center;">Division 8 Lee County Sanford</p> <table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <td>PLAN DATE: April 2022</td> <td>REVIEWED BY:</td> </tr> <tr> <td>PREPARED BY: Zarrar Zafar</td> <td>REVIEWED BY:</td> </tr> <tr> <td>REVISIONS</td> <td>INIT. DATE</td> </tr> </table>	PLAN DATE: April 2022	REVIEWED BY:	PREPARED BY: Zarrar Zafar	REVIEWED BY:	REVISIONS	INIT. DATE	<p style="text-align: center;">DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED</p> <p style="text-align: center;">SEAL</p>  <p style="text-align: center;">DocuSigned by: <i>D. Todd Joyce</i> 04/20/2022</p> <p style="text-align: center;">SIG. INVENTORY NO. 08-0236T2</p>
PLAN DATE: April 2022	REVIEWED BY:							
PREPARED BY: Zarrar Zafar	REVIEWED BY:							
REVISIONS	INIT. DATE							