PROJECT REFERENCE NO. SHEET NO. R-3830 Sig. 8.4

ALTERNATE PHASING ACTIVATION DETAIL

TO RUN ALT. PHASING DURING <u>COORDINATION</u> - SELECT ALL PAGE CHANGES (AS SHOWN BELOW)
WITHIN COORDINATION PLAN PROGRAMMING.

TO RUN ALT. PHASING DURING <u>FREE RUN</u> - PROGRAM PAGE CHANGES (SHOWN BELOW) IN SEPARATE TIME OF DAY

EVENTS. IF PAGE 1 IS USED, NO EVENT PROGRAMMING IS NECESSARY

FOR THAT PARTICULAR PAGE.

PUTS PAGE	OVERLAPS PAGE
1	1
2	2
	1 2

NOTE: PAGES NOT SHOWN (i.e. sequence, phase control, etc.) SHOULD REMAIN AS '1', OR AS DEFINED BY TIMING ENGINEER.

IMPORTANT: IF ALT, PHASING IS USED DURING FREE RUN AND COORDINATION, DO NOT OPERATE TIME OF DAY PAGE CHANGE EVENTS CONCURRENTLY WITH COORDINATION PLAN EVENTS IN THE EVENT SCHEDULER. (EX. FREE RUN PAGE CHANGE EVENT SHOULD END BEFORE COORDINATION PLAN EVENT STARTS AND VICE-VERSA).

ALTERNATE PHASING PAGE CHANGE SUMMARY

THE FOLLOWING IS A SUMMARY OF WHAT TAKES PLACE WHEN THESE OVERLAP/INPUT PAGE CHANGES ACTIVATE TO CALL THE "ALTERNATE PHASING":

OVERLAPS PAGE 2: Modifies overlap parent phases

for head 11 to run protected turns

only.

INPUTS PAGE 2: Disables phase 6 call on loop 1A

and reduces delay time for phase 1 call on loop 1A to 3 seconds.

THIS ELECTRICAL DETAIL IS FOR
THE SIGNAL DESIGN: 08-1018t1
DESIGNED: January 2022
SEALED: 4/19/2022
REVISED: N/A

Electrical Detail - Sheet 4 of 4

Prepared for the Offices of:

Prepared for the Offices of:

Nobility and Services of:

Nobility and Services of:

750 N. Greenfield Pkwy. Garner. NC 27529

NC 42 (Main Street) at

SR 1520 (Rosser Road)

Deliver Section 8 Lee County Section 8

Division 8 Lee County Sanford
PLAN DATE: April 2022 REVIEWED BY:
PREPARED BY: Zarrar Zafar REVIEWED BY:
REVISIONS INIT. DATE

Docusigned by:

04/21/2022

AGOCADEDBDA2241D

DATE

SIG. INVENTORY NO. 08-1018+1

031001

DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED

S:*ITS&SU*ITS Signals*Workgroups*Sig Man*Zafar*Plans*081018 temps and final*081018zzafar