PROJECT REFERENCE NO. Sig-11.5 R-3830

## ALTERNATE PHASING ACTIVATION DETAIL

TO RUN ALT. PHASING DURING <u>COORDINATION</u> - SELECT ALL PAGE CHANGES (AS SHOWN BELOW) WITHIN COORDINATION PLAN PROGRAMMING.

TO RUN ALT. PHASING DURING <u>FREE RUN</u> - PROGRAM PAGE CHANGES (SHOWN BELOW) IN SEPARATE TIME OF DAY EVENTS. IF PAGE 1 IS USED, NO EVENT PROGRAMMING IS NECESSARY FOR THAT PARTICULAR PAGE.

PHASING	INPUTS PAGE	OVERLAPS PAGE
ACTIVE PAGES REQUIRED TO RUN DEFAULT PHASING	1	1
ACTIVE PAGES REQUIRED TO RUN ALTERNATE PHASING	2	2

NOTE: PAGES NOT SHOWN (i.e. sequence, phase control, etc.) SHOULD REMAIN AS '1', OR AS DEFINED BY TIMING ENGINEER.

IMPORTANT: IF ALT. PHASING IS USED DURING FREE RUN AND COORDINATION, DO NOT OPERATE TIME OF DAY PAGE CHANGE EVENTS CONCURRENTLY WITH COORDINATION PLAN EVENTS IN THE EVENT SCHEDULER. (EX. FREE RUN PAGE CHANGE EVENT SHOULD END BEFORE COORDINATION PLAN EVENT STARTS AND VICE-VERSA).

## ALTERNATE PHASING PAGE CHANGE SUMMARY

THE FOLLOWING IS A SUMMARY OF WHAT TAKES PLACE WHEN THESE OVERLAP/INPUT PAGE CHANGES ACTIVATE TO CALL THE "ALTERNATE PHASING":

OVERLAPS PAGE 2: Modifies overlap parent phases for heads 11 and 51 to run protected

turns only.

Disables phase 6 call on loop 1A INPUTS PAGE 2: and reduces delay time for phase 1

call on loop 1A to 0 seconds.

Disables phase 2 call on loop 5A and reduces delay time for phase 5 call on loop 5A to 0 seconds.

THIS ELECTRICAL DETAIL IS FOR THE SIGNAL DESIGN: 08-1018 DESIGNED: March 2022 SEALED: 4/19/2022 REVISED: N/A

SIG. INVENTORY NO. 08-1018

DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED Electrical Detail - Sheet 5 of 5 ELECTRICAL AND PROGRAMMING NC 42 (Main Street) SEAL DETAILS FOR: Prepared for the Offices of: SR 1520 (Rosser Road) and Magneti Marelli Driveway 031001 Division 8 Lee County PLAN DATE: April 2022 REVIEWED BY: PREPARED BY: Zarrar Zafar REVIEWED BY: REVISIONS INIT. DATE D. told Joya 04/20/2022 750 N.Greenfield Pkwy, Garner, NC 27529