PROJECT REFERENCE NO. Sig-12.4 R-3830

ALTERNATE PHASING ACTIVATION DETAIL

TO RUN ALT. PHASING DURING <u>COORDINATION</u> - SELECT ALL PAGE CHANGES (AS SHOWN BELOW) WITHIN COORDINATION PLAN PROGRAMMING.

TO RUN ALT. PHASING DURING <u>FREE RUN</u> - PROGRAM PAGE CHANGES (SHOWN BELOW) IN SEPARATE TIME OF DAY EVENTS. IF PAGE 1 IS USED, NO EVENT PROGRAMMING IS NECESSARY FOR THAT PARTICULAR PAGE.

PUTS PAGE	OVERLAPS PAGE
1	1
2	2
	1 2

NOTE: PAGES NOT SHOWN (i.e. sequence, phase control, etc.) SHOULD REMAIN AS '1', OR AS DEFINED BY TIMING ENGINEER.

IMPORTANT: IF ALT. PHASING IS USED DURING FREE RUN AND COORDINATION, DO NOT OPERATE TIME OF DAY PAGE CHANGE EVENTS CONCURRENTLY WITH COORDINATION PLAN EVENTS IN THE EVENT SCHEDULER. (EX. FREE RUN PAGE CHANGE EVENT SHOULD END BEFORE COORDINATION PLAN EVENT STARTS AND VICE-VERSA).

ALTERNATE PHASING PAGE CHANGE SUMMARY

THE FOLLOWING IS A SUMMARY OF WHAT TAKES PLACE WHEN "ALTERNATE PHASING":

OVERLAPS PAGE 2: Modifies overlap parent phase

for head 51 to run protected

turns only.

INPUTS PAGE 2: Disables phase 2 call on loop 5A

and reduces delay time for phase 5 call on loop 5A to 0 seconds.

> THIS ELECTRICAL DETAIL IS FOR THE SIGNAL DESIGN: 08-1064T1 DESIGNED: March 2022 SEALED: 4/21/2022 REVISED: N/A

Temporary Design 1 Electrical Detail - Sheet 4 of 4

ELECTRICAL AND PROGRAMMING DETAILS FOR: Prepared for the Offices of:

NC 42 (Broadway Road)

US 421/NC 87 Southbound Ramps Lee County

Division 8 PLAN DATE: April 2022 REVIEWED BY: PREPARED BY: Zarrar Zafar REVIEWED BY: REVISIONS INIT. DATE

DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED 031001 D. Told Joya 04/22/2022

DATE

DATE SIG. INVENTORY NO. 08-1064TI