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SECTION:  815

CHECKED BY: AMCOMPUTED BY: MF

Total = 500 LF

per NCDOT Geotechnical Report - Design and Construction Recommendations, dated February
14, 2022

500 LF as a Contingency Item

PROJECT NO.:  B-4442

6" Perforated Subdrain Pipe


