
6/9/2022

SHEET 1 OF 1

SECTION:  505

CHECKED BY: AM

PROJECT NO.:  B-4442

Class IV Subgrade Stabilization

400 Tons as a Contingency Item

per NCDOT Geotechnical Report - Design and Construction Recommendations, dated February
14, 2022

400 Tons as a Contingency Item

per Recommendations for Pavement and Subgrade, dated December 3, 2021

Total = 800 Tons

COMPUTED BY: MF


