6/9/2022

PROJECT NO.: B-4442 SHEET 1 OF 1

SECTION: SP

## **Geotextile for Pavement Stabilization**

16,505 SY as a Contingency Item
per Recommendations for Pavement and Subgrade, dated December 3, 2021
Total = 16,505 SY

COMPUTED BY: MF CHECKED BY: AM