

**Geotextile for Soil Stabilization**

---

**400 SY as a Contingency Item**

---

**1400 SY as a Contingency Item**

---

---

---

per NCDOT Geotechnical Report - Design and Construction Recommendations, dated February 14, 2022

---

---

---

**600 SY as a Contingency Item**

---

---

---

per Recommendations for Pavement and Subgrade, dated December 3, 2021

---

---

---

**Total = 2400 SY**

---

---

---

---

---

---

---

---

---

---

---