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SECTION:  SP

CHECKED BY: AMCOMPUTED BY: MF

Total = 30,800 Tons

per NCDOT Geotechnical Report - Design and Construction Recommendations, dated February
14, 2022

30,800 Tons as a Contingency Item

PROJECT NO.:  B-4442

Rock Embankment Class VII


