PROJECT NO.: B-4442

SHEET 1 OF 1

SECTION: 505

## **Shallow Undercut**

## 200 CY as a Contingency Item

per NCDOT Geotechnical Report - Design and Construction Recommendations, dated February 14, 2022

200 CY as a Contingency Item

per Recommendations for Pavement and Subgrade, dated December 3, 2021

**Total = 400 CY** 

CHECKED BY: AM