6/9/2022

PROJECT NO.: B-4442 SHEET 10F 1

SECTION: SP

Type Il Geotextile for Embk Stability

3,800 SY as a Contingency Item

per NCDOT Geotechnical Report - Design and Construction Recommendations, dated February
14, 2022

Total = 3,800 SY
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