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SECTION:  SP

CHECKED BY: AMCOMPUTED BY: MF

Total = 2,000 SY

per NCDOT Geotechnical Report - Design and Construction Recommendations, dated February
14, 2022

2,000 SY as a Contingency Item

PROJECT NO.:  B-4442

Type V Geotextile for Embk Stability


