

**Undercut Excavation**

**400 CY as a Contingency Item**

**400 CY as a Contingency Item**

**100 CY as a Contingency Item**

per NCDOT Geotechnical Report - Design and Construction Recommendations, dated February 14, 2022

**Total = 900 CY**