
PROJECT: B-4442 COUNTY: Buncombe DATE: SHEET 1 OF 1

STATION STATION TOTAL ROCK UNDERCUT UNSUIT. SUITABLE TOTAL ROCK EARTH EMBANK. BORROW ROCK SUITABLE UNSUIT. TOTAL
UNCLASS. UNCLASS. UNCLASS. +15%

297+00.00 313+81.25 44,327 44,327 4,695 5,399 38,928 38,928
316+71.25 332+11.46 2,282 2,282 30,596 35,185 32,903

SUBTOTAL 46,609 46,609 35,291 40,584 32,903 38,927 38,927

297+00.00 313+81.25 332 332 7,007 8,058 7,726
316+71.25 332+11.46 182 182 8,478 9,750 9,568

SUBTOTAL 514 514 15,485 17,807 17,293

297+00.00 313+81.25 1,115 1,115 7,146 8,218 7,103
316+71.25 332+11.46 5,835 5,835 9,183 10,560 4,725

SUBTOTAL 6,950 6,950 16,329 18,778 11,828

SUBTOTAL

TOTAL 54,073 54,073 67,105 77,169 62,024 38,927 38,927
MATERIAL FOR SHOULDER CONSTRUCTION 2,627 2,627 3,021 3,021
LOSS DUE TO CLEARING & GRUBBING -1,600 -1,600 1,600
ADDITIONAL UNDERCUT
ROCK WASTE TO REPLACE BORROW
ADJUST FOR ROCK WASTE
WASTE IN LIEU OF BORROW -38,927 -38,927 -38,927

PROJECT TOTAL 52,473 52,473 2,627 69,732 80,190 27,718

EST. 5% TO REPLACE TOP SOIL ON BORROW PIT 1,386

GRAND TOTAL 52,473 52,473 2,627 69,732 80,190 29,103

SAY 52,480 29,110

NOTE: EARTHWORK QUANTITIES ARE CALCULATED BY THE ROADWAY DESIGN UNIT.  THESE EARTHWORK QUANTITIES ARE BASED IN PART ON SUBSURFACE DATA PROVIDED BY THE GEOTECHNICAL ENGINEERING UNIT.
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