

ESTIM	ATED SOIL
RETAINING WALL #	SOIL NAIL SH (SQUARE FE
29	3,200


ESTIMATED QUANTITIES - RETAI	NING WALL #29		
UNDERCUT EXCAVATION	3,400 CY		
GEOTEXTILE FOR SOIL STABILIZATION	730 SY		
SELECT GRANULAR MATERIAL	730 CY		
SHOULDER DRAIN	500 LF		
CONCRETE PAD FOR SHOULDER DRAIN PIPE OUTLET	3 EA		



ENGINEER

SIGNATURE

DATE



11

OIL NAIL WALL QUANTITIES SOIL NAIL SOIL NAIL VERIFICATION TESTS IL SHORING RE FEET)

3

PROJECT NO.: A-0009CB

GRAHAM COUNTY

RETAINING WALL #28 STATION: -L-389+25, 47' RT TO 392+00, 39' RT RETAINING WALL #29 STATION: -L- 393+90, 40' RT TO 395+90, 37' RT SHEET 9 OF 10

Prepared in the Office of:

CAROLINAS GEOTECHNICAL GROUP 2400 CROWNPOINT EXECUTIVE DRIVE SUITE 800 CHARLOTTE, NC 28227

RETAINING WALL #28 AND #29 SOIL NAIL SHORING FOR UNDERCUT EXCAVATION

REVISIONS						
NO.	BY	DATE	NO.	BY	DATE	SHEET NO.
1			3			W28_29
2			4			-9