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LOCATION SKETCH

FOR POURABLE SILICONE JOINT SEALANT, SEE SPECIAL PROVISIONS.

FOR STRIP SEALS FOR PRESERVATION, SEE SPECIAL PROVISIONS.

SHOULDERS AND ADJACENT LANES SHALL BE KEPT FREE AND CLEAR OF DEBRIS.  

CONSTRUCTION DEBRIS THAT COLLECTS IN THE DRAINS IS CONTAINED. DRAINS IN

PREPARATION OF BRIDGE DECK. THE CONTRACTOR SHALL TAKE CARE THAT ANY

EXISTING JOINTS AND DECK DRAINS SHALL BE SEALED PRIOR TO BEGINNING SURFACE

PROVISIONS.

FOR ASBESTOS ASSESSMENT FOR BRIDGE RENOVATION ACTIVITIES, SEE SPECIAL

FOR GROUT FOR STRUCTURES, SEE SPECIAL PROVISIONS.

FOR CRANE SAFETY, SEE SPECIAL PROVISIONS.

FOR FALSEWORK AND FORMWORK, SEE SPECIAL PROVISIONS.

FOR SUBMITTAL OF WORKING DRAWINGS, SEE SPECIAL PROVISIONS.

FOR OTHER DESIGN DATA AND GENERAL NOTES, SEE SHEET SN.

BRIDGE SURFACE AND/OR TRAFFIC. 

APPROVAL A COMPLETE SEQUENCE OF TASKS FOR EACH OPERATION AFFECTING THE

PRIOR TO BEGINNING WORK, THE CONTRACTOR SHALL SUBMIT FOR REVIEW AND

  

TRANSPORTATION MANAGEMENT PLANS.

FOR CONTROL OF TRAFFIC AND LIMITS ON PHASING OF CONSTRUCTION, SEE

COST TO THE DEPARTMENT.

SHALL BE REPAIRED AS DIRECTED BY THE ENGINEER AND PERFORMED AT NO ADDITIONAL

ANY DAMAGE TO EXISTING REINFORCING STEEL DURING CONTRACTOR OPERATIONS

THE STANDARD SPECIFICATIONS AND PROJECT SPECIAL PROVISIONS.

SHALL SUBMIT PLANS FOR CONSTRUCTION IN ACCORDANCE WITH ARTICLE 402-2 OF

SCREENS OR OTHER PROTECTIVE DEVICES TO CATCH THE MATERIAL. THE CONTRACTOR

TO FALL BELOW, EXCEPT WHERE THE CONTRACTOR'S PLAN USES PLATFORMS, NETS,

WORK ON THE EXISTING BRIDGES SHALL BE PERFORMED SO AS NOT TO ALLOW DEBRIS

SAFETY REQUIREMENTS.  

IT IS THE CONTRACTOR'S RESPONSIBILITY TO FOLLOW ALL STATE AND FEDERAL

PLANS AND NOTIFY THE ENGINEER IF ACTUAL DIMENSIONS AND CONDITIONS DIFFER. 

AVAILABLE. THE CONTRACTOR SHALL FIELD VERIFY THE INFORMATION SHOWN ON THE

EXISTING DIMENSIONS AND BRIDGE CONDITION ARE FROM BEST INFORMATION

ACTUAL QUANTITIES ENTERED IN TO REPAIR QUANTITIES TABLE. 

THE APPROXIMATE LOCATION AND DESCRIPTION OF THE REPAIRS AND ADJUST THE

DEEMED NECESSARY BY THE ENGINEER, THE ENGINEER SHALL NOTE IN THE DRAWING

INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT SHOWN IN THE DRAWINGS ARE

REPAIR LOCATION AND ESTIMATES OF QUANTITIES ARE GIVEN WITH THE BEST 

TO PERFORM AND COMPLETE THE PROJECT.

ROADWAYS, UTILITIES, THE SURROUNDING AREA, AND ANY OTHER ASPECTS THAT MAY  BE NECESSARY 

CONTRACTOR SHALL CONFIRM, THROUGH OTHER SOURCES,SPECIFIC INFORMATION REGARDING THE BRIDGES,

INFORMATION INDICATED ON THE LOCATION SKETCH SHALL BE CONSIDERED GENERAL INFORMATION ONLY. 
 

 1                  CLASS III SURFACE PREPARATION     SQ. YD.

ITEM NO.            DESCRIPTION                        UNIT        

IF EXTRA WORK IS ENCOUNTERED. UNANTICIPATED ITEMS:

QUANTITIES, AND COSTS WILL BE ESTABLISHED, AS REQUIRED,

QUANTITIES HAVE BEEN LISTED. ACTUAL PAY ITEMS, 

HAVE BEEN PROVIDED IN THE PROJECT DOCUMENTS, BUT NO 

REQUIREMENTS FOR THESE POTENTIAL ADDITIONAL WORK ITEMS 

SPECIFICATIONS. PROJECT SPECIAL PROVISIONS THAT OUTLINE 

BE ADDRESSED AS PER ARTICLE 104-7 OF THE STANDARD 

SUCH WORK SHALL BE CONSIDERED EXTRA WORK AND SHALL 

WORK IN A TIMELY MANNER, AS DETERMINED IN THE FIELD. 

THE CONTRACTOR SHALL BE PREPARED TO PERFORM SUCH 

THE INTENDED BRIDGE PRESERVATION/REHABILITATION WORK. 

OTHER WORK WILL BE NECESSARY TO PROPERLY COMPLETE 

IN THE FIELD THAT THE FOLLOWING ITEM(S) LISTED, OR

WOULD BE REQUIRED. HOWEVER, IT MAY BE DETERMINED 

NOT ANTICIPATED THAT THE FOLLOWING ITEM(S) LISTED

AT THE TIME OF PREPARATION OF THESE PLANS, IT WAS

THE DEPARTMENT.

THE REQUIRED MINIMUM CLEARANCE WILL BE PROVIDED BY 

ENGINEER.  ANY PLAN REVISIONS NECESSARY TO ACHIEVE 

BEAM CLEARANCES AND REPORT ANY VARIATIONS TO THE 

CONSTRUCTION, VERIFY THE TOP OF RAIL TO BOTTOM OF 

INFORMATION AVAILABLE.  PRIOR TO BEGINNING BRIDGE 

VERTICAL CLEARANCES ON THE PLANS ARE FROM THE BEST 

THE RAILROAD TRACK TOP OF RAIL TO BOTTOM OF BEAM 

FOR BRIDGE JACKING, SEE SPECIAL PROVISIONS.

FOR CONCRETE REPAIRS, SEE SPECIAL PROVISIONS.

FOR SHOTCRETE REPAIRS, SEE SPECIAL PROVISIONS.

FOR EPOXY RESIN INJECTION, SEE SPECIAL PROVISIONS.

 

FOR PAINTING EXISTING STRUCTURE, SEE SPECIAL PROVISION.

PAINTING EXISTING STEEL STRUCTURE SPECIAL PROVISION. 

FOR PAINTING CONTAINMENT AND POLLUTION CONTROL, SEE

FOR VOLUMETRIC MIXER, SEE SPECIAL PROVISIONS.

FOR POLYMER CONCRETE DECK OVERLAY, SEE SPECIAL PROVISIONS.

SEE SPECIAL PROVISIONS.

FOR OVERLAY SURFACE PREPARATION FOR POLYMER CONCRETE, 

SPECIAL PROVISIONS. 

FOR CONCRETE WORK FOR JOINT REPLACEMENT, SEE
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