

DRAWN BY :	G. AYES	DATE : <u>05/2021</u>
CHECKED BY :	S. WANCE	DATE : <u>07/2021</u>

+

PLAN OF SPAN B

(SEE SHEET S1-11 FOR SECTIONS B-B)

SUMMARY OF QUANTITIES FOR SPAN B

	ESTIMATE	ACTUAL
SCARIFYING BRIDGE DECK	310 SY	
POLYESTER POLYMER CONCRETE MATERIALS	17.3 CY	
EPOXY POLYMER CONCRETE MATERIALS (ALTERNATE)	17.3 CY	
SHOTBLASTING BRIDGE DECK	310 SY	
PLACING & FINISHING PC OVERLAY	310 SY	
CLASS II SURFACE PREPARATION	2.0 SY	
GROOVING BRIDGE DECK	2578 SF	

NOTES:

Г

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH THE BEST INFORMATION AVAILABLE.IF ADDITIONAL REPAIRS NOT SHOWN IN DRAWINGS ARE DEEMED NECESSARY BY ENGINEER, THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST THE ACTUAL QUANTITIES ENTERED INTO SUMMARY OF REPAIR QUANTITIES TABLE.



- APPROXIMATE AREA CLASS II SURFACE PREPARATION

	PROJEC J BRIDGE	8 UNTY						
SHEET 2 OF 6								
STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION RALEIGH								
POULS CARDINAL PROVIDENCE STORE FOR THE POLICE STOR	SURFACE PREPARATION SPAN B							
lster Abralia DDA094AED5104FD								
8/5/2021	REVISIONS SHEET NO.							
OCUMENT NOT CONSTDERED	NO. BY:	DATE:	NO.	BY:	DATE:	S1-4		
OCUMENT NOT CONSIDERED FINAL UNLESS ALL	1		3			TOTAL SHEETS		
SIGNATURES COMPLETED	2		4			48		