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PLAN FOR PROPOSED
HIGHWAY EROSION CONTROL

EROSION AND SEDIMENT CONTROL MEASURES

CONSTRUCTION.

GRUBBING PHASE OF

FOR CLEARING AND

EROSION CONTROL PLANS

THIS PROJECT CONTAINS

Temporary Silt Ditch

Temporary Silt Fence

Silt Basin Type B

Stilling Basin

TDTemporary Diversion

Temporary Rock Silt Check Type-B

Temporary Rock Silt Check Type-A

Temporary Rock Sediment Dam Type-A
Temporary Rock Sediment Dam Type-B

  Type A

  Type B

  Type C
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Temporary Silt Fence

TSD

Std. # Description Symbol

 
 

 

Temporary Berms and Slope Drains 

Rock Inlet Sediment Trap:
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1605.01
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1634.01
1634.02
1635.01
1635.02
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Rock Pipe Inlet Sediment Trap Type-A
Rock Pipe Inlet Sediment Trap Type-B

Temporary Rock Sediment Dam Type A

Temporary Rock Sediment Dam Type B
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Roadway Standard Drawings

 

The following roadway english standards as appear in "Roadway Standard Drawings"- Roadway Design

revison thereto are applicable to this project and by reference hereby are considered a part of

these plans.

Rock Pipe Inlet Sediment Trap Type A
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1606.01 Special Sediment Control Fence
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Temporary Berms and Slope Drains
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1604.01 Railroad Erosion Control Detail

1607.01 Gravel Construction Entrance
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NC 16 (BROOKSHIRE BLVD) AND NORTHERN I-485 INTERCHANGE
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