

UTILITIES BY OTHERS

NOTE:
 ALL PROPOSED UTILITY WORK SHOWN ON THIS SHEET WILL BE DONE BY OTHERS. NO PAYMENT WILL BE MADE TO THE CONTRACTOR FOR PROPOSED UTILITY WORK SHOWN ON THIS SHEET.

NAD 83/NA 2011

USE 4:1 SLOPES MINIMUM THROUGH DUKE ENERGY EASEMENT.

PROPOSED DITCH ELEV. 110.40'

PROPOSED BOX SECTION ON EXISTING 4" STEEL

DRIVEWAY/SIDEWALK TO BE CONSTRUCTED WITH 6" STONE AND 6" REINFORCED CONCRETE SIDEWALK DUE TO HEAVY EQUIPMENT.

CONTRACTOR TO INSTALL SILT FENCE ALONG TEMPORARY CONSTRUCTION EASEMENT PRIOR TO BEGINNING WORK. NO WORK OR EQUIPMENT SHALL BE LOCATED OUTSIDE THIS WORK AREA.

DUKE TRANSMISSION REPLACEMENT OF TOWERS

RETAIN 4" GAS TRANSMISSION LINE

INSTALL 6" DISTRIBUTION MAIN 3' FROM ROW

NEW 4" STEEL GAS LINE

RETAIN TRANSMISSION POLES

CONTRACTOR TO INSTALL SILT FENCE ALONG TEMPORARY CONSTRUCTION EASEMENT PRIOR TO BEGINNING WORK. NO WORK OR EQUIPMENT SHALL BE LOCATED OUTSIDE THIS WORK AREA.

JOINT USERS: CHARTER/SPECTRUM AT&T

REM TV PED

REM

RELOCATE AT&T IPED

GAS COMPANY TO REMOVE SERVICES UNDERNEATH WORK AREA

REMOVE GAS TRANSMISSION LINE

AT&T TO PLACE UNDERGROUND AND TIE TO EXIST

RELOCATE GAS REGULATOR STATION TO ROW

RELOCATE GAS REGULATOR STATION TO ROW

RETAIN TELECOM

UTILITIES TO ABANDON AND REMOVE SERVICES

INSTALL 6" DISTRIBUTION MAIN 3' FROM ROW

LEGEND

—X—	INSTALL POWER LINE (DEP)
- -X-UG-	INSTALL UNDERGROUND POWER LINE (DEP)
●	INSTALL POWER POLE (DEP)
⊠	INSTALL TRANSFORMER (DEP)



K:\RAL_Roadway\01036333 - U-5724 (Central Heights)\Utilities\Engineering\UBO\Pro\U-5724_UBO_uo05.dgn

10/11/2022

