



THE WALL ENVELOPE DOES NOT ACCURATELY DEPICT THE ACTUAL WALL FACE OF WALL #21 AT THE FOLLOWING LOCATION:
 -L- STA. 420+39.25 TO 422+13.30, LT
 -L- STA. 428+93.54 TO 436+64.65, LT

GEOTECHNICAL ENGINEER

ENGINEER

SEAL 042642

ROBERT E. KRAL

DocuSigned by: [Signature] 08/01/2022

DATE 08/01/2022

SIGNATURE DATE

DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED

RETAINING WALL #21 – ENVELOPE
 NOT TO SCALE
 (LOOKING AT FACE OF WALL)

PREPARED BY: R. KRAL
 REVIEWED BY: M. BREWER

DATE: 8/1/2022
 DATE: 8/1/2022

RETAINING WALL #21 ENVELOPE AND WALL LAYOUT PROVIDED BY TGS ENGINEERS, INC.

Prepared in the Office of:

CGE CAROLINAS GEOTECHNICAL GROUP

2400 CROWPOINT EXECUTIVE DRIVE
 SUITE 800
 CHARLOTTE, NC 28227
 (980) 339-8684

NORTH CAROLINA DEPARTMENT OF TRANSPORTATION DIVISION OF HIGHWAYS

GEOTECHNICAL ENGINEERING UNIT

PROJECT NO.: A-0009CC

GRAHAM COUNTY

RETAINING WALL #21: -L- 420+39, 42' LT TO 436+65, 45' LT

SHEET 2 OF 5

RETAINING WALL #21 SOIL NAIL RETAINING WALL

REVISIONS					
NO.	BY	DATE	NO.	BY	DATE
1			3		
2			4		

SHEET NO. W21-2