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BRIDGE PLANS/ROUTINE INSPECTION.
BRIDGE ORIENTATION CONFORMS TO THE EXISTING 

INSPECTION REPORT DATED 05/17/2022.
THE ORIGINAL PLANS AND THE ROUTINE 
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-REPAIR UNDERMINED END BENT CAPS.

 BENT AND BENT CAPS AND APPLY EPOXY COATING.
-REMOVE DEBRIS FROM TOP OF EXISTING END

 REPAIRS. 
 PREPARE EXISTING BENT AREAS FOR SHOTCRETE
-REMOVE UNSOUND CONCRETE AND PROPERLY

 CONCRETE GIRDER ENDS.
-CLEAN AND EPOXY COAT EXISTING PRESTRESSED

 BRIDGE DECK AND BARRIER RAILS.
-APPLY DECK SEALANT TO PREPARED TOP OF

 CONCRETE BY SHOTBLASTING METHODS.
-PREPARE TOP OF BRIDGE DECK AND BARRIER RAIL

 SEALS.
FOAM JOINT
-INSTALL ELASTOMERIC CONCRETE HEADERS AND 

 EXISTING JOINT MATERIAL. 
-PERFORM BRIDGE JOINT DEMOLITION AND REMOVE

-REPAIR CONCRETE MEDIAN ISLAND. 

-MILL AND REPAVE APPROACH ROADWAYS. 

-DIAMOND GRIND APPROACH SLAB AT END BENT 1.
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