



THESE PLANS SUPERCEDE PLANS SEALED BY MOHD ASLAMI ON AUGUST 14. 2019.

NOTES:

- 1) FIVE (5) DAYS PRIOR TO BEGINNING WORK TO RELOCATE CCTV CONTACT THE CITY OF RALEIGH SIGNAL SYSTEM OPERATOR, AT (919) 210-4744. WORK IS NOT COMPLETE UNTIL THE CCTV IS UP AND OPERATIONAL.
- 2) RELOCATE EXISTING CCTV TO METAL SIGNAL POLE. ATTACH A MINIMUM OF 12" ABOVE SIGNAL CABLE.
- 3) DISCONNECT AND BACKPULL EXISTING ETHERNET CABLE TO EXISTING JUNCTION BOX AND REROUTE TO RELOCATED CCTV THROUGH NEW METAL POLE.

TMP FINAL

DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED

<p>Prepared in the Offices of:          TRANSPORTATION MOBILITY AND SAFETY DIVISION          DEPARTMENT OF TRANSPORTATION          STATE OF NORTH CAROLINA          750 N. Greenfield Place, Garner, NC 27529</p>	<b>COMMUNICATIONS CABLE AND CONDUIT ROUTING PLANS</b>		
	DIVISION 5      WAKE      RALEIGH	PLAN DATE: JANUARY 2023      REVIEWED BY: <i>E. Gunn</i>	
PREPARED BY: H. T. BERGGREN, E.I.	REVISIONS	INIT.	DATE
SCALE: 0 N/A N/A	REVISIONS	INIT.	DATE