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DOCUMENT NOT CONSIDERED FINAL

UNLESS ALL SIGNATURES COMPLETED
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LOCATION:

Hotty Toddy

1 Glenwood Avenue

Raleigh, NC 27603

Tel:919.789.9977 

Fax:919.789.9591

License: C-2197
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R-2561CA

COLUMBUS COUNTY

NC 87 (OLD STAGE RD.)/NC 11 (GENERAL HOWE RD.) INTERCHANGE

 

Steve Miller, PE PROJECT MANAGER

DESIGN ENGINEER

SEPI, INC.
PLAN PREPARED BY:

John Bauman, PE

WATERLINE WAY
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-Y- STA. 11+00.00
BEGIN CONSTRUCTION

-Y3- STA. 14+60.00
END CONSTRUCTION 

-Y- STA. 53+37.00 
END CONSTRUCTON

-Y2- STA. 9+35.00
BEGIN CONSTRUCTION 
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-L- (NC 87, OLD STAGE HIGHWAY)-L- (NC 87, OLD STAGE HIGHWAY)

-Y2A- STA. 19+50.00
END CONSTRUCTION 

-L1- STA. 11+00.00 
BEGIN TIP PROJECT R-2561CA

-L3- STA. 100+50.00
END TIP PROJECT R-2561CA

-L POT Sta.  84+16.32 L.B. =

-L3- POT Sta.  84+16.32 L.A. 35’ RT.

-L POT Sta.  84+16.32 L.B. =

-L4- PT Sta.  100+50.07 L.B. =

-L3- POT Sta.  100+48.70 L.A.
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WEYMAN’S CREEK

WEYMAN’S CREEK-L1- POT Sta.  28+31.59 L.B. (35’ RT.)=

-L- POT Sta.  28+31.59 L.A. 

-L2- PT Sta.  28+32.97 L.B. (23’ LT.)=

-L- POT Sta.  28+31.59 L.A. 
-L4- PC Sta.  84+16.32 L.A. (23’ LT.)

-Y- STA. 33+07.97+/-
BEGIN BRIDGE

-Y- STA. 16+48.00+/-
BEGIN BRIDGE

-Y- STA. 17+38.00+/-
END BRIDGE

-L1-

-L2-

-L3-

-L4-
TO EAST ARCADIA TO RIEGELWOOD

B

D

-Y4- STA. 12+49.00
BEGIN CONSTRUCTION

-DR1- STA. 10+65.00
BEGIN CONSTRUCTION

-DR2- STA. 10+65.00
BEGIN CONSTRUCTION

-L1- POT Sta.  11+99.22=
-L2- PC Sta.  11+99.22

-L- STA. 68+99.00+/-
BEGIN BRIDGE WBL

-L- STA. 71+69.00+/-
END BRIDGE WBL

-L- STA. 70+31.00+/-
BEGIN BRIDGE EBL

-L- STA. 71+81.00+/-
END BRIDGE EBL

-Y- STA. 34+95.47+/-
END BRIDGE

-L3- STA. 101+00.00
END CONSTRUCTION

-L1- STA. 8+00.00
BEGIN CONSTRUCTION 
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-DR5- STA. 10+00.00
BEGIN CONSTRUCTION

-DR3- STA. 9+50.00
BEGIN CONSTRUCTION

-DR4- STA. 11+95.00
END CONSTRUCTION
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