
GUARDRAIL SUMMARY

"N" = DISTANCE FROM EDGE OF LANE TO FACE OF GUARDRAIL.

TOTAL SHOULDER WIDTH = DISTANCE FROM EDGE OF TRAVEL LANE TO SHOULDER BREAK POINT.

FLARE LENGTH = DISTANCE FROM LAST SECTION OF PARALLEL GUARDRAIL TO END OF GUARDRAIL.

W = TOTAL WIDTH OF FLARE FROM BEGINNING OF TAPER TO END OF GUARDRAIL.
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PAVEMENT REMOVAL SUMMARY

LT/ RT/ CL
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LICENSE NO. F-0165

FAX: 1.919.836.4099
TEL: 1.919.836.4040
RALEIGH, NC 27601
SUITE 1500 
434 FAYETTEVILLE STREET 
WSP USA
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750 750

and Removal of Existing Pavement will be paid for at the contract lump sum price for "Grading".

Approximate quantities only.  Unclassified Excavation, Fine Grading, Clearing and Grubbing, 

of embankment of backfill from -L- STA. 29+75 to 32+25 LT (100 CY)

Unclassified Excavation - Acceptable, but not to be used in top 3' 

provided by the Geotechnical Engineering Unit.

These earthwork quantities are based in part on subsurface data 

Earthwork quantities are calculated by the Roadway Designer. 
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 EST. UNDERCUT EXCAVATION = 1,000 CY
 EST. CLASS IV SUBGRADE STABILIZATION = 1,500 TONS

  EST. SHALLOW UNDERCUT = 750 CY CONTINGENCY:

EST. DDE = 170 CUBIC YARDS

-L- PAVEMENT STRUCTURE VOLUME = 1,761 CY

-Y1- RADIUS 23

-L- RT18+37.28 26+38.43 166

-L- 29+98.68 39+00.23 RT 291

-L- 42+14.34 48+80.44 RT 121.50

-L- 50+17.28 65+21.20 RT 329.50

-L- 67+57.09 RT 959.50114+72.00

-L- 127+75.69 RT118+57.14 171

21+13.58 201

35+76.44 64+97.26

67+33.73 117+10.45 1123

117+31.61 133+17.45 295.50
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