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END CONSTRUCTION

-Y6- STA. 11+24 +/-

END CONSTRUCTION

-L- STA. 64+84 +/-

BEGIN CONSTRUCTION

-L- STA. 67+47 +/-

P1

P1

P2

P1

BEGIN CONSTRUCTION

-L- STA. 107+90 +/-

P4

-L- STA. 115+42, 15.0' RT +/-

PAVEMENT MARKINGS

TIE TO EXISTING 

-Y6- STA. 10+30 +/-
PAVEMENT MARKINGS
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-Y6- STA. 10+46 +/-
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PHASE II
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R = 45'

-L- STA. 113+73, 1.9' RT +/-

TIE TO FINAL DESIGN

-L- STA. 71+97 +/-

-L- STA. 65+04 +/-

ARE 11'. SEE GENERAL NOTE R FOR DRUM SPACING.
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SAME TIME AS PORTABLE SIGNAL SYSTEM 
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TO BE USED FOR BRIDGE OVERLAY WORK FOR 

SIGNAL SYSTEMS. PORTABLE SIGNAL SYSTEM

FOR SIGNS AND DETAILS FOR PORTABLE

USE NCDOT RSD 1101.02 SHEET 14 OF 14 

DocuSign Envelope ID: B521E751-C0BB-4027-BF4A-F20FA5945314

4/26/2023

DocuSign Envelope ID: D93F553F-E469-47B5-805A-04420FEFA190


		2023-05-03T08:14:18-0700
	Digitally verifiable PDF exported from www.docusign.com




