ALTERNATE PHASING ACTIVATION DETAIL

TO RUN ALT. PHASING DURING <u>COORDINATION</u> - SELECT ALL PAGE CHANGES (AS SHOWN BELOW) WITHIN COORDINATION PLAN PROGRAMMING.

TO RUN ALT. PHASING DURING <u>FREE RUN</u> – PROGRAM PAGE CHANGES (SHOWN BELOW) IN SEPARATE TIME OF DAY EVENTS, IF PAGE 1 IS USED, NO EVENT PROGRAMMING IS NECESSARY FOR THAT PARTICULAR PAGE.

PHASING

ACTIVE PAGES REQUIRED TO RUN <u>DEFAULT</u> ACTIVE PAGES REQUIRED TO RUN <u>ALTERNAT</u>

NOTE: PAGES NOT SHOWN (i.e. sequence, phase control, etc.) SHOULD REMAIN AS '1', OR AS DEFINED BY TIMING ENGINEER.

IMPORTANT: IF ALT. PHASING IS USED DURING FREE RUN AND COORDINATION, DO NOT OPERATE TIME OF DAY PAGE CHANGE EVENTS CONCURRENTLY WITH COORDINATION PLAN EVENTS IN THE EVENT SCHEDULER. (EX. FREE RUN PAGE CHANGE EVENT SHOULD END BEFORE COORDINATION PLAN EVENT STARTS AND VICE-VERSA).

	ALTERNATE	: PHASING
THESE OV	OWING IS ERLAP/INP TE PHASIN	UT PAGE (
OVERLAPS	PAGE 2:	Modifies for head turns or
INPUTS PA	AGE 2:	Disables and redu call on

	INPUTS PAGE	OVERLAPS PAGE
PHASING	1	1
te phasing	2	2

IG PAGE CHANGE SUMMARY

RY OF WHAT TAKES PLACE WHEN CHANGES ACTIVATE TO CALL THE


es overlap parent phases ads 51 to run protected only.

phase 2 call on loop 5A uces delay time for phase 5 loop 5A to 3 seconds.

1. ON REAR OF PDA - REMOVE WIRE FROM TERM, T2-4 AND TERMINATE ON T2-2. 2. ON REAR OF PDA - REMOVE WIRE FROM TERM, T2-5 AND TERMINATE ON T2-3. 3. REMOVE FLASHER UNIT 2.

THE CHANGES LISTED ABOVE TIES ALL PHASES AND OVERLAPS TO FLASHER UNIT 1.

Signal Upgrade - Tempor



PROJECT REFERENCE NO.	SHEET NO.
U-2729	Sig.10.5

FLASHER CIRCUIT MODIFICATION DETAIL

IN ORDER TO ENSURE THAT SIGNALS FLASH CONCURRENTLY ON THE SAME APPROACH, MAKE THE FOLLOWING FLASHER CIRCUIT CHANGES:

> THIS ELECTRICAL DETAIL IS FOR THE SIGNAL DESIGN: 09-1105T4 DESIGNED: March 2023 SEALED: April 25,2023 REVISED:

mporary Design 4 - Ei	lectrical	Detail - S	heet 5 of	5		DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED		
ELECTRICAL AND PROGRAMMING DETAILS FOR:	SR 1672 (Hanes Mill Rd) at US 52 NB Ramps			SEAL PRTH CAROLINA OFESSION SEAL				
Dimissi Columnation	Division 9 Forsyth County		Winston-Salem					
	PLAN DATE:	March 2023	REVIEWED BY:	RW Thom	pson	GGAN GINEEL SO		
S. S	PREPARED BY:	LD Stouchko	REVIEWED BY:			DocuSigned by W. THOW		
Simals Management	REVISIONS		INIT.	DATE	Russell W. Thompson			
750 N.Greenfield Pkwy,Garner,NC 27529						A1985B6399B44D4		
						SIG. INVENTORY NO. 09-1105T4		