PROJECT REFERENCE NO.	SHEET NO.
R-2707D	EC-3B
ROADWAY DESIGN ENGINEER	HYDRAULICS ENGINEER

DIVISION OF HIGHWAYS
STATE OF NORTH CAROLINA

SOIL STABILIZATION SUMMARY SHEET

MATTING FOR EROSION CONTROL

CONST SHEET NO.	LINE	FROM STATION	TO STATION	SIDE	ESTIMATE (SY)
18	-L-	825+00	841+00	MED	3215
18	-SVRD 3-	14+30	15+00	RT	75
18	-SVRD 3-	15+00	16+00	RT	105
18	-SVRD 3-	16+75	18+00	RT	135
18	-1LOOPA-	13+03	13+50	RT	85
18	-2LOOPA-	30+15	32+15	LT	405
18	-RAMPA-	16+00	23+00	LT	1210
18	-RAMPA-	16+00	22+50	RT	1130
18	-RAMPA-	40+00	41+00	RT	170
18	-RAMPA-	45+50	46+50	RT	105
18	-RAMPC-	20+07	20+81	LT	45
18	-RAMPC-	20+07	23+69	RT	640
18	-RAMPD-	30+00	32+00	LT	370
18	-RAMPD-	32+00	32+50	LT	230
18	-Y4-	10+00	12+00	RT	265
19	-L-	841+00	842+50	LT	255
19	-L-	844+00	847+00	RT	320
19	-L-	841+00	847+40	MED	1285
19	-L-	850+60	851+00	MED	85
19	-PVTENT4-	12+40	12+75	RT	50
20	-Y1-	15+00	17+00	RT	150
20	-SVRD 1-	11+00	11+50	RT	70
20	-SVRD 1-	11+50	13+50	RT	280
20	-SVRD 1-	13+50	14+00	RT	70
21	-Y1-	24+00	25+25	RT	135
22	-Y2-	11+00	13+50	RT	265
22	-Y2-	12+00	15+00	LT	315
22	-Y6-	8+35	9+50	LT	125
23	-Y2-	24+00	26+00	LT	205
23	-Y2-	27+00	29+00	LT	200

MATTING FOR EROSION CONTROL

CONST SHEET NO.	LINE	FROM STATION	TO STATION	SIDE	ESTIMATE (SY)
23	-Y2-	27+00	29+00	RT	210
23	-Y2-	30+00	30+85	RT	110
23	-Y2-	30+85	32+00	RT	205
25	-Y3-	27+50	30+00	LT	345
25	-Y3-	27+50	32+00	RT	475
26	-Y4-	12+00	12+50	RT	185
26	-Y4-	18+00	19+50	LT	205
26	-Y5 EØL-	32+50	36+50	LT	420
				SUBTOTAL	86,875
MISCELLANEOUS MATTING TO BE INSTALLED AS DIRECTED BY THE ENGINEER					114,620
				TOTAL	201,495
				SAY	202,000