PROJECT REFERENCE NO.	SHEET NO.
R-2707D	EC-3C
ROADWAY DESIGN ENGINEER	HYDRAULICS ENGINEER

DIVISION OF HIGHWAYS
STATE OF NORTH CAROLINA

SOIL STABILIZATION SUMMARY SHEET

PERMANENT SOIL REINFORCEMNT MAT

CONST SHEET NO.	LINE	FROM STATION	TO STATION	SIDE	ESTIMATE (SY)
7	-SVRD 1-	20+00	23+50	RT	245
13	-Y3-	19+00	21+50	LT	230
13	-Y3-	25+00	27+00	LT	185
13	-Y3-	19+00	22+00	RT	275
13	-Y3-	25+25	27+50	RT	205
17	-SVRD 4-	12+00	15+00	RT	210
17	-SVRD 5-	10+50	11+00	RT	35
17	-SVRD 5A-	11+00	13+00	LT	140
17	-SVRD 5A-	11+00	13+00	RT	140
18	-RAMPC-	16+73	19+00	LT	255
18	-RAMPC-	16+73	19+64	RT	330
18	-RAMPD-	10+44	27+00	LT	1860
18	-RAMPD-	16+06	27+00	RT	1230
19	-SVRD 3-	18+00	20+50	LT	175
19	-SVRD 3-	22+00	24+00	LT	140
19	-SVRD 3-	18+00	24+00	RT	420
24	-Y3-	17+00	19+00	RT	165
24	-Y3-	15+50	16+00	LT	50
24	-Y3-	17+00	19+00	LT	185
24	-Y4-	19+50	21+50	LT	140

PERMANENT SOIL REINFORCEMENT MAT

CONST SHEET NO.	LINE	FROM STATION	TO STATION	SIDE	ESTIMATE (SY)
			SUBTOTAL		6,615
	ADDITIONAL PSRM TO BE INSTALLED				0
				TOTAL	6,615
				SAY	6,700